

WCR

Civil Engg. Jabalpur.

**Sub: Publishing the details of tender/ contracts finalized by Railways .****Details of contact concluded during the month from 01.02.13 to 28.02.13**

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Schedule date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
246/12	Through Rail Renewal at different location Bet. Kms 999.50 to 1125.80 = 59.70 Kms on UP on Bina – Katni section under Sr.DEN (West) Jabalpur section.	Open	14.12.12	Single	22.1.13	1	NA	NA	Yes.	4.2.13	Shri Santosh Kumar Jain, JBP	1,54,76,676.75	3.2.14
142/12	Replacement of existing (i) turnouts with new 60 Kg turnouts 1 in 12 – 27 Nos and (ii) 90 lbs derailing switch on wooden /ST sleepers with 52 Kg derailing switch on PSC sleeper – 29 Nos between Damoh – KMZ section along with deep screening of Mail Line in yards under Sr.DEN (West) Jabalpur.	Open	28.9.12	Single	6.11.12	3	NA	NA	Yes.	05 /2/13	M/s. S.K.Choubey	75,52,451.28	04.10.13
196 /12	Filming and restoration of important Engineering drawings of Land plans Yard plans and Topo sheets etc of Engineering Branch of Jabalpur division	Open	8.11.12	Single	18.12.12	2	NA	NA	Yes.	08 /2/13	B.B. Scima Private Limited, New Delhi	30,71,925/-	7.8.13
192/12	Special Zonal works 2012-13 for Jabalpur under ADEN(HQ) Jabalpur.	Open	1.11.12	Single	11.12.12	3	NA	NA	Yes.	12/02/2013	Shri Abhishek Yadav ,JBP	40,00,000/-	11.2.14

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Schedule date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
131/12,	Following two miscellaneous works under Assistant Divisional Engineer, Satna subdivision: Part –I: Repairs to Area Manager office, Goods shed flooring, roof leakage, shutter replacement, PF No. 1 chequered tiles and other miscellaneous works at Satna. Part-II: Repair of front / back, Latrine / Bath doors including miscellaneous repair of quarters Assistant Divisional Engineer, Satna subdivision.	Open	10.9.12	Single	19.10.12	3	NA	NA	Yes.	13/02/2013	M/s. Brijendra Enterprises, Shahdol	79,09,617.98	12.8.13
197/12	Proposed construction of RUB Limited Height Subway in lieu of manned LCs No 3 at Km 1092 8 9 and LCs No21 at Km 1119 8 9 on KatniSingrauli section by Precast RCC box by cut cover method	Open	12.11.12	Single	18.12.12	3	NA	NA	Yes.	13/02/2013	M/s. R.K.Dwivedi, Satna	2,30,19,583.13	13.8.13
140/12	Transportation of P.Way/Non P.Way material by truck/Trailer under SSE (P.Way/Store) office at Jabalpur	Open	27.9.12	Single	6.11.12	4	NA	NA	Yes.	13 /02/2013	Reliable Movers,JBP	76,23,826.10	12.2.15

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Schedule date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
169/12	Carrying out 02 Misc works under ADEN HQ JBP Repairs to road surface of Millenium Tagore Subhash and Nehru colony at Jabalpur 2 Repairs to front surface porch area by regrading towards platform No 1 circulating area at Jabalpur	Open	9.10.12	Single	20.11.12	2	NA	NA	Yes.	13 /02/2013	M/s.Rajeev Enterprises ,JBP	85,86,930.45	12.8.13
138/12	Replacement of fittings of channel sleepers at important and major girder bridges under Assit.Divisional Engineer, Jabalpur (South) on Narsinghpur-Sihora section.	Open	26.9.12	Single	2.11.12	1	NA	NA	Yes.	14.02.2013	Shri Sanjay Kumar Sharma, Katni	39,87,116.94	13.8.13
229/12	Construction of limited height subway in lieu of manned level crossing No. 39 at Km 1085/6-7 and Level Crossing No. 41 at Km 1089/9-10 on Bina - Katni section by precast RCC box by cut and cover method with RH girder.	Open	3.12.12	Single	29.1.13	1	NA	NA	Yes.	12/2/13	Shri Santosh Kumar Jain, JBP	3,12,50,907.60	11.12.13

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Schedule date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
154/12,	Proposed construction of RUB (Limited Height Subway) in lieu manned Level Crossing Nos. 247 at Km 840/2-3 and 248 at Km 842/1-2 on Itarsi-Jabalpur section by Precast segmental RCC box by cut & cover method.	Open	5.10.12	Single	16.11.12	1	NA	NA	Yes.	25 /2/13	M/s. D.K.Chauhan , JBP	3,40,75,188.89	24.10.13
157/12,	Proposed construction of RUB (Limited Height Subway) in lieu manned Level Crossing Nos. 233 at Km 799/9-10 and 297 at Km 947/1-2 on Itarsi-Jabalpur section by Precast segmental RCC box by cut & cover method.	Open	5.10.12	Single	16.11.12	1	NA	NA	Yes.	26 /2/13	M/s. D.K.Chauhan , JBP	3,43,93,849.35	25.10.13

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Schedule date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
121/12	Carrying out 07 Misc. works under ADEN(HQ) Jabalpur. Part-1 :- Modification in cashier and <b>cashiers room</b> in pay and cash office, Jabalpur. Part-2 :- Provision of pucca <b>garrages</b> after replacing temp.sheds for multistoried quarters at Nehru colony, Jabalpur. Part-3 :- Provision of <b>two rooms</b> for record keeping stationary records etc at ATC, Jabalpur. Part-4 :- Replacement of <b>asbestos sheets roof</b> with RCC slab at ATC, Jabalpur. Part-5 :- Provision of boundary wall at ATC, Jabalpur. Part-6 :- Provision of <b>cycle stand</b> at RRI and DRM office at Jabalpur. Part-7 :- Replacement of the existing <b>roof height partitions</b> with low height cubicles in office of the GM/Wks, Jabalpur.	Open	24.8.12	Single	28.9.12	1	NA	NA	Yes.	27 /02/13	M/s.Shrivastava Constr. , JBP	65,26,721.89	26.10.13

