WCR

Sub: Publishing the details of tender/ contracts finalized by Railways .
Details of contact concluded during the month from 01.04.13 to 30.04.13

Civil Engg. Jabalpur.
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1 2 3 4 5 6 7 8 9 10 11 12 13 14
1|Replacement of Type I Open 09.10.12| Single |20.11.12( 1 NA NA Yes 05/04/13 [Shri 1,59,07,039.33
guarters at Bandhakpur 8 Mangat 4/4/14
Units Sagoni 06 Units Singh
Salaiya 01 Units total 15 Wadhwa,
Units under Assistant DMO
Divisional Engineer West
Katni sub division
2|Replacement of Type II Open 09.10.12| Single |20.11.12( 1 NA NA Yes | 5/04/13 |[Shri Anand| 1,57,85,124.06
quarters at Patharia 4 Units Tomar, 4/4/14
Aslana 04 Units Sagar 05 SGO
Units and Jeruwakheda 02
Units total 15 Units under
Assistant Divisional
Engineer Sagar
3|Construction of limited Open 19.10.12| Single |20.11.12| 2 NA NA Yes | 17 Czar 3,22,98,826.18 | 16/12/13
height subway in lieu of /04/2013 |Constructio
manned level crossing No n Pvt. Ltd,
48 at Km 1106 5 6 and No Patna.

73 at Km 1141 3 4 on Bina
Katni section by precast
RCC box by cut and cover
method with RH girder
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4(Special zone work 2012- Open 19.10.12| Single |16.11.12| 1 NA NA Yes | 5 M/s.Bansal [37,12,851.54 4/04/14
2013 for repair & /04/2013 |and
maintenance of Co.,KTE
infrastructure of diesel loco
shed, Electric loco shed,
ROH shed,
New sick line, Trip shed etc.
at New Katni junction area.
5|Katnimurwara -Improvement |Open 23.10.12| Single |30.11.12( 2 NA NA Yes (25.4.13 Shri 2,75,66,097.97
to circulating area and Rishiram 24.4.14
approach road ,& extension Patel, KTE
of platform for 24 coaches
and construction of
boundary wall & construction
of ramp on existing FOB.
6|Repairs to tertiary board on |Open 29.10.12| Single |15.01.13( 1 NA NA Yes 17/4/13 |M/s. Menka|22,40,161.11 (16.7.13,
Jabalpur Division ,JBP
7|Construction of limited Open 22.11.12| Single |28.12.12( 1 NA NA Yes 17/4/13 |Shri 3,22,73,891.36 | 16/12/13
height subway in lieu of Santosh
manned level crossing No. Kumar
44 at Km 1096/4-5 and No. Jain, JBP

46 at Km 1100/9-10 on Bina
Katni section by precast
RCC box by cut and cover
method with RH girder
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8|Carrying out 02 Misc works |Open 22.11.12| Single |01.01.13| 3 NA NA Yes 17/4/13 |Shri 54,04,169.63 16 /12/13
under ADEN HQ Jabalpur Avdhesh
Part | Repairs to floor of Kumar
platform No 1 at Jabalpur Singh,JBP
station Part Il Protection of
steel over head tank at
Hillock Rampur pipe line
supporting steel structure
between Jabalpur to
Gwarighat pump house and
9|Construction of RUB Limited |Open 23.11.12| Single [04.01.13( 1 NA NA Yes | 10/4/23 [M/s.R.K.D |2,78,46,113.80 | 09/12/2013
Height Subway in lieu of wivedi
manned Level Crossing Nos ,STA
393 at Km 1197 4 on
Jabalpur Manikpur Section
by Precast RCC box by cut
cover method with RH girder
10|Proposed construction of Open 3.12.12 | Single |15.01.13| 1 NA NA Yes | 9/4/13 M/s.D.K.Ch| 1,75,20,522.84| 08/10/2013
RUB Limited Height Subway auhan,JBP
in lieu of manned Level
Crossing Nos 255 at Km 855
8 9 on ET-JBP section by
Precast RCC box by cut
cover method
11}Installation of hectometer Open 3.12.12 | Single |15.01.13| 1 NA NA Yes 17/4/13 |Shri 78,59,806.65 16/ 10/ 13
posts along with track on N.K.Rathod
Jabalpur division , JBP
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12|Construction of RUB Open 24.12.12| Single [01.02.13( 1 NA NA Yes 15/4/13 [Shri 3,38,06,977.67 | 14 /12/13
(Limited Height Subway ) in Ramsujan
lieu of manned Level Gupta,
Crossing Nos. 359 at Km Sidhrath
1095/3-4 and 363 at Km nagar
1103/4-5 on Jabalpur- Satna
Manikpur section by Precast
RCC box by cut & cover
method.
13|Construction of RUB Open 24.12.12| Single [01.02.13( 1 NA NA Yes 15/4/13 |[Shri Ajay |3,40,81,507.85 | 14/12/13
(Limited Height Subway ) in Kumar
lieu of manned Level Gangwar,
Crossing Nos. 364 at Km JBP
1105/9-10 and 369 at Km
1118/2-3 on Jabalpur-
Manikpur section by Precast
RCC box by cut & cover
method
14{Carrying out 02 Misc. works |Open 24.12.12| Single [01.02.13( 1 NA NA Yes |18/4/13 M/s. 71,51,404.78 17 /10/13
under ADEN(HQ) Jabalpur S.K.Dubey,
1. Repairing of vacated JBP

refreshment room on PF No.
1 at Itarsi end for converting
it in Upper Class Waiting
Hall at Jabalpur. 2.Jabalpur:-
Heavy repairs to flooring,
doors & windows and
pathway of office
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15{Provision of 149 Nos.of USB|Open 13.02.13] Single | 12.3.13 | 2 NA NA Yes |25.4.13 Idea 8,23,433.60 (24.5.13
data card for implementation Cellular
of TMS in Engineering Limited,
Department at Jabalpur JBP

Division.




