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SPEED POST 

WEST CENTRAL RAILWAY 

 

Purchase order     
     HEAD QUARTER OFFICE 

                                                         ENGG. BRANCH, 2
nd

 FLOOR, 

NEAR INDIRA MARKET, 

JABALPUR. 

No.WCRTP2012222/ Imp SEJ, 60Kg/484                                        Date-19.09.2013 

 

M/s. Rahi Track Technologies Pvt. Ltd.  

N.H.6, PO Argori, Jangalpur 

Kolkata (W B) -711302 
Phone & Fax No : 03326698282, Cell No.09830757000 
 

Dear Sirs, 

 

                Sub:  Tender No. WCRTP2012222 dt.21.08.12 opened on 28.09.12 for manufacture  

  and supply of Improved Switch Expansion Joint, 60 Kg with RDSO Drg No.   

  T-6922 with all fittings complete but excluding ERC, GRSP, fish plates, fish  

  bolts and Nuts and GFN/Metal Liners having IRS specification T-10-2000  

  with latest alteration up to date of opening of tender. 
                  Ref: - (i) E-Bid No. date 28.09.12. 

                            (ii) This office Advance Acceptance Letter on dtd.21.05.13 

 

     ************* 

                        For and on behalf of the President of India, the Principal Chief Engineer, West Central Railway 

is pleased to issue you this contract under Indian Railway Standard Conditions of contract as amended up to 

date from time to time, special conditions incorporated in the tender documents and other terms & conditions 

shown here under:-   

  
 1. 1 Full description of Stores Improved Switch Expansion Joint, 60 Kg RDSO Drg No.T-

6922 as per IRS specification T-10-2000 with latest 

alteration up to date of opening of tender with all fittings 

complete but excluding ERC, GRSP, Fish Plate, Fish bolts 

and Nuts and GFN/Metal Liners.  

2. Quantity, Consignee, Rate & Total cost: as shown below. 

  

SN 

Item Consignee 

SSE/ P.way 

/Store/… 

Offered 

Quantity 

(Sets.) 

 

Basic 

Rate 

(`/Set) 

*ED 

extra % 

@ 

*CST/VAT  

 extra % @ 

Freight 

(`/Set) 

All 

inclusive 

unit rate   

(`/Set). 

Total Cost (`) 

1 2 3 4 5 6 7 8 9 

1 

Improved SEJ 

60Kg to drawing 

No. T-6922   

JBP 38 80000.00 12.36 4.0 9600.00 103083.52 3917173.76 

BPL 39 80000.00 12.36 4.0 10000.00 103483.52 4035857.28 

KTT 21 80000.00 12.36 4.0 10800.00 104283.52 2189953.92 

 Grand Total:-  1,01,42,984.96 

  (Rs.One Crore One Lakh Forty two thousand Nine hundred Eighty four and Paise Ninety Six only) 

*ED and CST/VAT will be reimbursed subject to submission of documentary evidence. 
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3. Bill Passing Officer 

 

Dy. Chief Engineer (TP) WCR (HQ) JBP. 

4. Bill Paying Officer 

 

FA & CAO WCR, JBP. 

5. Name of Work For Manufacture and supply of Improved Switch Expansion Joint, 60 Kg 

with RDSO Drg No.T-6922 with all fittings complete but excluding ERC, 

GRSP,  fish plates, fish bolts and Nuts and GFN/Metal Liners and IRS 

specification T-10-2000 (with latest amendment) 

6. Terms of Delivery Delivery of material will be delivered by road up to the depot of consignee. 

7. Delivery Period Full ordered qty. to be supplied within the period of 11 months after issue of 

P.O. Supply will be made as under- 

1
st
   50% quantity in 06 month i.e up to dtd.18.03.2014 

2
nd

  50% quantity in next 05 month i.e up to dtd.18.08.2014 

Predelivery will be permitted. Each installment of delivery of quantity will 

constitute a separate contract. 

8. Inspection The inspection shall be done by RDSO at manufacturer’s works before 

dispatch, as per the latest RDSO Drawings and IRS Specifications with latest 

alterations; the firm has to arrange all facilities for inspection at their works. 
 

9. Taxes (i)Excise duty: - Extra @12.36% 

(ii)CST/VAT: - Extra @ 4.0% 

 (iii) Modvat: - All Modvat credits available on inputs on the date of opening 

will be fully retained by the supplier but any increase/ decrease that take 

place during the currency of the contract in Modvat on inputs will be on 

purchaser’s account.  
 

10. Payment 100% payment for each lot/consignment will be made after issue of R.O. on 

complete receipt of material against original inspection certificate along with 

delivery Challan duly verified by the consignee and counter signed by the 

Gazetted Officer of the concerned unit for each delivery subject to deduction 

of any amount for which the contractor is liable under this contract or any 

other contract.  
 

11. Statutory levies Any taxes and duties other than Sales tax/VAT, Excise duty and Octroi levied 

as statutory duties comes under this category of taxes i. e. new impost. These 

taxes will be reimbursed subject to submission of documentary evidence in 

respect of payment made by the supplier. However, this will not be 

reimbursed during extended delivery period. 
 

12. Price Variation 

Clause 

Applicable as per formula enclosed in annexure – H 
 

13. Unloading Unloading of the materials duly inspected and passed by the inspection 

agency will be done by the consignee at the consignee’s depot from the 

firm’s trucks. 
 

14. Issue of Rails  

 As per Note No.5 of schedule of requirement, the new rails for the fabrication of Improved SEJ, 

against B.G. or cash deposit of value equivalent to the cost of rails, will be issued to the 

contractor/firm, duly Ultrasonically tested for fabrication purpose from the nearby Flash Butt welding 

plant/Depot i.e.Flash  Butt  welding  plant  at  Meerut  (Northern  Railway),  Gonda  (N.  E. Railway),  

Tatanagar  (S.E.  Railway),Moulali  (S.C.Railway),  Santragachi  Depot  (S.E. Railway),  Arkkonam  (S.  

Railway), Sabarmati (W.  Railway)  or from Bhilai steel plant, Bhilai. 

      The firm/contractor will have to make his own arrangements for the loading, unloading and 

transportation of rails, from the locations mentioned above in S.N.  5 (iv)   to their workshop/ premises. 

      A minimum amount  of Bank  Guarantee  (B.G.)  or Cash  deposit  of value  equivalent  to  25% of 

cost of  the  total  rails  required in  the P.O.  at the price of  new rails  or Rs. 50  lakhs which ever is  
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less prevailing at  the  time  of  issue of  rails  should be furnished for  the  issue  of rails at a time 

within  01  month  from  the  date of  issue  of  Purchase  Order. B.G.  Should be made     valid up to 

delivery period + one month, on stamp paper of `.250/- or 1%of amount of BG as applicable in state. 

       In  case  the  BG  is  not  submitted  within  01  month,  Railway  may  take  action  to  cancel  the 

contract  or  any  part  thereof  and  to  purchase  or  authorize  the  purchase  of   the  stores  at  the risk  

and  cost  of  the  contractor  and  in  that  event  the  provision  of  clause  0702  of  IRS conditions of 

contract shall apply as far as applicable. 

        The firm  should note  that no  cutting  with  any  type of  gas  is to be done during  the  process of 

fabrication of SEJs. 

        The  finished  SEJs  will  be  ultrasonically  tested  and  inspected  by  RDSO/RITES  and  

certificate issued  for  the  same  by  the  inspecting  authority  should  be  sent  along  with  the  

dispatch  of finished Switches.  Before dispatch of SEJs, firm should ensure proper matching of Tongue 

and Stock rails, including all the fittings are fitted correctly. 

        Firm should stencil the finished SEJs with their firm’s name and date of manufacture in the red 

paint before dispatch. 
        In  case  of  rejection  of  stock  and  tongue  rails  or  rails  getting  damaged  at  work,  the  cost  of 

such rails shall be recovered  at  the price of  new rails prevailing at the time  of issue  of rails or  the  

price  of  rails  prevailing  at  the  time  of  rejection  whichever  is  higher,  in  addition  to usual codal 

charges. 

       Any additional rails required by the  contractor due to fabricated set being  rejected or due to 

damage/failure  during  fabrication  will  be  recouped  by  the  railway  at  the  expense  of  the 

contractor. 

       Excess  rails  lifted  /received  by  the  contractor  and  not  utilized  due  to  modification  of  the 

contract  or  because  of  any  other  reason  should  be  returned  to  the  railway  as  per  the directions 

of purchaser. 

         Rails will be issued, as per RDSO letter No. ED/Track  RDSO  letter  No.CT/JW/3 dt.11.07.08, as 
under:- 

IMPROVED SEJ-60Kg (T-6922) 

         S.No  Rails              Qty           Length(mm)      Total length (mm) 
1           Stock Rail           2 Nos             7140                  14280 

2 Stock Rail           2Nos              5920                  11840 

3 Tongue Rail        2Nos              5750                  11500 

4           Tongue Rail        2Nos              6950                  13900 

NOTE- Rails required for 05 Sets -13 M long 90 UTS , 60 kg/52Kg =20 nos 
     Over  and  above,  what  is  indicated  in  (xiv)  above,  no  extra  rail  will  be  issued.  Out  of  

the  rail issued waste material  produced  including  cut  ends need not  be  returned to  Railways.  

Rates are to be quoted accordingly. 

      On demand from purchaser up to 10% of quantity firm to manufacture and supply improved 

SEJ used in curve up to 2 Degree at the same rate. Nothing extra will be paid on this account. 

 
15. 

 

 

EMD The firm is RDSO approved, hence exempted from remitting EMD as per 

clause No. 2.1.2 A(iii) of additional special condition. 

16 Security Deposit for 

safety items 

As per clause no. 2.2.1, 2.2.3 & 2.2.4 of “Additional special condition of 

contract for manufacturing and supply” firm has submitted the Security 

deposit (SD)/ Performance Guarantee in the form of BG 

No.0006BG00041714 dated 08.06.2013 valid upto 31.07.14 issued by 

Assistant Manager, ICICI Bank Limited, 20 Sir R.N. Mukherjee Road, 

Kolkata-700001 in favour of FA & CAO, West Central Railway, Jabalpur of  

Rs.10,00,000/- (Ten lakh only).  

The Security deposit/performance Guarantee shall be valid for a minimum 

period of 60 days beyond the date of completion of all contractual obligations 
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of stores.  
 

17. Octroi Necessary Octroi exemption certificate will be issued however if any “Octroi 

charges are leviable that will be payable by the supplier. 
 

18 Transit Insurance The purchaser will not pay separately for transit insurance and the supplier 

will be responsible till the entire stores contracted delivered in good condition 

at destination (consignee). 
 

19 IRS Condition of 

Contract 

The firm has submitted tender documents through IREPS duly digital signed 

and hence accepted IRS condition of contract up to date. 

 
20 Option to vary the 

ordered quantity 

As mentioned in Additional special condition of contract No.10. 

 

21 Force Majeure 

Clause 

 

Railway’s Standard Force Majeure Clause, as per tender schedule shall be 

Applicable. 

 

22 Penalty clause  The penalty clause regarding supply of defective material, mentioned vides 

clause-27 and 28 of “Instructions to Tenderers” in the tender schedule will be 

applicable. 

 

23 Rejection at 

destination 

Irrespective of the inspection carried out by the nominated inspection 

authority and passing of the inspected stores, the consignee shall have the 

right to verify the quality of each consignment at his end, reject the defective 

supplies and seek replacement within 15 days after due notice in writing. The 

defective goods shall be lifted by the suppliers and matching replacement 

arranged at their cost with maximum period of 4 weeks from the date of such 

notice sent by the consignee.  

24. Guarantee  
24.1 The Contractor guarantees that the stores which he supplies shall be manufactured fully in accordance 

with specifications. In all cases, the Contractor guarantees that its design shall strictly follow the “as 

made” detailed drawing with such modifications as are notified in respect of each type 
24.2 The contractor further guarantees that the stores shall be free from defects in material and workmanship 

provided that the Contractor’s liability in this respect shall be limited to arranging the necessary 

replacement of the defective supplies free of any charge only to the extent that such replacements are 

attributable to or arise from faulty workmanship or material or in the manufacture of the stores. All 

replacements shall be made free of cost at destination. If the Contractor so desires, the replaced stores 

can be taken over by him for disposal as he deems fit, within a period of three months from the date of 

receipt of replacement of stores. At the expiry of this period no claim whatsoever shall lie on the 

Purchaser. 
24.3 The guarantee herein contained shall not apply to any material which shall have been repaired or 

altered by the Purchaser, or on his behalf in any way so as to affect its strength, performance or 

reliability or any part due to misuse, negligence or accident. The guarantee herein contained shall 

expire in respect of each item of stores on the expiry of 18 months from the date of its delivery or 12 

months from the date of its placing in service whichever is earlier, except in respect of defects notified 

to the Contractor prior to the expiry of such date. 
24.4 All replacements that the Purchaser shall call upon the Contractor to deliver this guarantee shall be 

delivered by the Contractor promptly and satisfactorily. 
24.5 Any approval or acceptance by the Purchaser of the stores or of the materials incorporated therein shall 

not in any way limit the Contractor’s liability hereunder. 
24.6 The decision of the Purchaser in regard to Contractor’s liability under this guarantee shall be final and 

conclusive. 
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S

N 

Your Quoted Conditions  Railway Remarks  

1 The rate quoted is with free supply of Rails by you from 

Santragachi Depot of S.E. Railway. 

Accepted as per Note No. 5 (iii) of Schedule of 

Requirement  

 
2 Scrap & cut pieces of Rails will be on non – returnable basis. Accepted as per Note No. 5 (xiii, xiv) of 

Schedule of Requirement. 

 4 Excise Duty- (i). Excise Duty as applicable at the time of 

delivery will be charged extra. Current rate of Excise Duty is 

@12.36% on the value of stores. 

 

Noted 

 

 

 5 Delivery-As per e-tender conditions. 

However in case of delay in issue of free supply of rails by 

you or non delivery in release of rails by Railway depot 

delivery period will be suitably extended without levy of 

penalty for delays, liquidated damage & denial clause. 

Accepted 

6 Inspection- Inspection is to be carried out by RDSO; 

Lucknow at our works prior to dispatch at buyer’s cost. 

Accepted as per clause 4 of additional Special 

condition of Contract  

 

 

25. Allocation Chargeable Head mentioned in Indent. 
 

SN Indent No.  Allocation Qty  
(Sets) 

Law 
/Pink Book 

Original 
Indents 

Fund 
Avail. 

2013-14 
file (CP-) 

JBP Division 

1 
M S No. 05 dt.20.04.12 (CP-81) 

21314104/21314204/21314
304 38* 

PB-263 
/2013-14 

404 
/2012-13 

22/FA file 

BPL Division 

2 
54410410 dt.23.06.11  (CP-35to 35A)                     0421328,0422328,0425328 34* Revenue 

363 
/2011-12 

54/FA file 

3 
54410397 dt.24.04.11  (CP-34)                     DRF 21314204 5 

PB-257 
/2013-14 

26 
/2011-12 

55/FA file 

KTT Division 

4 
44283024dt.13.07.10  (CP-52)    Q 31-40 10 

PB-392 
/2013-14 

91 
/2011-12 

153/FA file 

5 
44283033 dt.18.06.12  (CP-62)    Q 31-40 3* 

PB-362 
/2013-14 

366 
/2012-13 

145/FA file 

6 
RMA-JLW/49841118 dt.18.08.11  
(CP-64 to 65)  20114205 8* 

PB-2 
/2013-14 

355 
/2012-13 

430/FA file 

 
 Total Qty. in Sets of JBP,BPL & KTT= 98   

 

   

*For Indent No. M S No. 05 dt.20.04.12 Total Indent Quantity=42 Sets but 38 Sets taken in this PO. 

* For indent No. 54410410 dt.23.06.11 Total indent qty. = 60 Sets but 34 Sets taken in this PO and this quantity will  
   be supplied during next Financial year 2014-15 i.e 2nd  installment of Delivery Period as mentioned in PO.  

* For indent No. 44283033 dt.18.06.12 Total indented qty. = 30 Sets but 3 Sets taken in this PO. 

 * For indent No. RMA-JLW/49841118 dt.18.08.11 Total indented qty. = 27 Sets but 8 Sets taken in this Purchase   
    Order and remaining qty. already taken in T-197. 
 

25. Special condition of contract and Railway’s Remark 
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The contract shall be governed by Indian Railway Standard Conditions of contract (latest revision) with 

amendments, invitation to tender, instruction to tenderer, Additional special conditions and instructions for quoting 

rates and other conditions incorporated in the subject tender document which will form part of the agreement. The 

conditions modified have been covered above. 

 

DA: - Annexure ‘H’ (Price Variation Clause), ‘N’ (List of fittings)          

 

 

                                                                                            Yours faithfully, 

 

 

(K.K. Pali) 

Dy. CE (TP) 

For and on behalf of President of India 
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Annexure- H 

PRICE VARIATION CLAUSE 

(i) The increase/ decrease in the price of items quoted for material and wage escalation would 

be governed by the following formula:- 

P1 = P0/100 (10 + 40 x S1/S0 + 50x L1/L0)-Ma   

Where,  

PI = Escalated/de-escalated price.  

P0 = Accepted Basic Rate  

S1 = The Index No. of wholesale price in respect of items “Iron & Semis” and “Ferro Alloys” 

Compiled by Economic Adviser, Ministry of industry website http://eaindustry.nic.in for the 

calendar month three months prior to the call for inspection of the material. For instance, the 

material offered for inspection May 2011, the index No. of Feb 2011 will be applicable. 

S0 = The above wholesale price index for “Iron & Semis” and “Ferro alloys” as per Economic 

Adviser, Ministry of industry website http://eaindustry.nic.in for the month in which tender was 

opened. 
 

L1 = The All India consumer price Index for industrial workers compiled by Labour bureau. 

Ministry of Labour web site http://labourbureau.nic.in  for the calendar month three months prior to 

the call for inspection of the material. For instance the material offered for inspection in May 2011 

the index No. of Feb. 2011 will be applicable. 
 

L0 = The All India consumer price Index for industrial workers compiled by Labour bureau. 

Ministry of Labour web site http://labourbureau.nic.in  for the month in which tender was opened. 
 

The component of Iron and Semis and Ferro Alloys for working out the composite index is 

as follows:  

Iron & Semis     0.976 

Ferro alloys       0.024 

 

Ma = Variation in MODVAT to be passed on to purchaser (as per MODVAT formula). 

(ii) In case of P1 is greater than P0. the difference P1 minus P0 shall constitute the amount 

due to the contractor towards escalation on cost of wage and material. Otherwise the 

difference P0 minus P1 shall constitute the amount to the recovered from the contractor 

as de-escalation. 

(iii) If the deliveries are not made according to the Schedule and are delayed owing to any 

circumstances whatsoever and escalation in wage and material take place, such increase 

will not be admitted unless specifically agreed to at the time of granting extension in the 

delivery schedule. 

(iv) The decision of the President of India in regard to wage and material escalation under 

this clause shall be final and not be subject matter of legal dispute or arbitration. 

 

(B) MODVAT: (This is in addition to the MODVAT/ CENVAT Clause 5.5 of additional 

conditions of contract at Annex. G) 

(i) The accepted contract rate is net of all MODVAT/CENVAT credits available to the firm 

on the date of opening of tender. All MODVAT/CENVAT credits available on inputs on 

the date of opening of tender will be fully retained by the supplier, in addition to the 

contract rates. Any variation in MODVAT/CENVAT after opening of tender and during 

the currency of the contract will be to the purchasers account. Till such time as the 

http://eaindustry.nic.in/
http://eaindustry.nic.in/
http://labourbureau.nic.in/
http://labourbureau.nic.in/
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admissibility of the MODVAT remains confined to those inputs that were taken into 

account on the date of opening of tender, the variation in MODVAT that will accrue to 

the purchaser will be worked out as per the following formula – 

Ma = 40 x (P0/100) {(S1/S0 x (E1/100) – (E0/100)} 

 Where, 

Ma    = Variation in Modvat to be passed on to the purchaser (as per clause no 5.5          

             of   additional special condition of contract at Annexure –G). 

 PO    = Accepted Basic Rate.  

S1     = The Index No. of wholesale price in respect of items “Iron and semis and “Ferro 

Alloys” Compiled by Economic Adviser, Ministry of industry website 

http://eaindustry.nic.in for the calendar month three months prior to the call for 

inspection of the material. For instance, the material offered for inspection May 

2011, the index No. of Feb 2011 will be applicable. 

 

           SO    =  The above wholesale price index for “Iron Semis and Ferro alloys” as per Economic 

Adviser, Ministry of industry website http://eaindustry.nic.in for the month in which 

tender was opened. 

E1= Percentage Excise Duty rate  as prevalent during the month just three the months 

prior to the call of inspection. 

E0= Percentage Excise Duty rate at the time of opening of tender. 

(ii) The suppliers will submit the following certificates with each bill. 

“We certify that no additional duty set offs on the goods supplied by us have accrued under 

the MODVAT/CENVAT in force on the date of supply after we submitted our quotations 

and submitted the present bill”. 

In the event of MODVAT/CENVAT credit being extended by the Government of India to 

more items that already covered, the contractor should advise the purchaser about the 

additional benefits accrued, through a letter containing the following certificate or any 

variation thereof as may be considered necessary by individual Railway Administration. 

“We hereby declare that we can avail additional duty set offs as per latest MODVAT 

scheme in force now and we hereby give reduction of ……………per MT and agree to 

revise the prices indicated in the order. The current ED of ……………% is payable on this 

reduced price. Therefore, we request you to amend the order accordingly.” 

 

Yours faithfully 

 

 

 

(K.K. Pali) 

Dy. CE (TP) 

For and on behalf of President of India 

 

 

 

 

http://eaindustry.nic.in/
http://eaindustry.nic.in/


9 

 

Annexure-N 

Schedule of material for one set Improved SEJ for long welded Rail (with  65mm max:GAP) 

B.G 60 Kg on PSC Sleepers 

Sr No Item Drawing No Quantity per set 

1 Plate Screw T-3915 48 

2 Plate Screw T-3911 24 

3 Plain Washer T-6929 20 

4 H.T.S. Bolt with Nuts 24 diax80mm 

long 

T-6928 20 

6 S.C.S washer T-10773 120 

7 Tee head Bolt 25 diax 110mm long T-2660 24 

8 Tee head Bolt 25 diax 110mm long T-2659 24 

9 Angle Tie T-6927 4 

10 MS Bracket with welded packing piece 

(outer) 

T-6926 4 

11 MS Bracket (inner) T-6925 8 

12 MS Bracket (outer) T-6924 4 

13 C.I.Chair T-4168 4 

14 C.I.Chair T-6923 8 

15 Tongue Rail (6950mm) T-6922/4 2 

16 Tongue Rail (5750mm) T-6922/3 2 

17 Stock Rail (5920mm) T-6922/2 2 

18 Stock Rail (7140mm) T-6922/1 2 

 Note :- In case of dispute list mention in the RDSO drawing will be final. 

Yours faithfully 

 

 

 (K.K Pali) 
Dy. CE (TP) 

For and on behalf of President of India 


