

**Unit – DY.CE (C) II/ JBP**

**Details of contracts finalized during the month March 2017 (31.03.2017)**

S r. N o.	Tender Notice No.	Name of work	Mode of tender enquir y	Date of Publicati on of tender notice	Type of biddin g (Singl e/ Two bid system )	Last date of receipt of tenders	No. of tend ers recei ved	No. and name of parties qualifi ed after techni cal evalua tion	Weather contract awarded to lowest tender/ evaluate d L-1	Contra ct no. and date	Name of contracto r	Value of contract	Schedule date of completi on of contract
1	Dy/CE/C/JBP /TN/ 12/16 Dated 21.10.2016	Supplying and stacking 65 mm nominal size machine crushed stone ballast between Rewa – Bagahai section in connection of Satna- Rewa doubling. Approximate quantity: 50,000 cum	Open Tender	27.10.17	Single Bid	28.11.17	01	-	Yes	-	M/s Rashleela Buildcon Pvt. Ltd.	5,25,50,000/-	06.11.17

S r. No.	Tender Notice No.	Name of work	Mode of tender enquiry	Date of Publication of tender notice	Type of bidding (Single/ Two bid system)	Last date of receipt of tenders	No. of tenders received	No. and name of parties qualified after technical evaluation	Weather contract awarded to lowest tender/ evaluated L-1	Contract no. and date	Name of contractor	Value of contract	Schedule date of completion of contract
2	Dy/CE/C/JBP /TN/ 14/16 Dated 26.10.2016	Construction of FOB at Kaima, Hinauta Ramban, Turki and Rewa station in connection of Satna – Rewa doubling work.	Open Tender	4.11.16	Single Bid	06.12.16	07	-	Yes	-	M/s Arvind Sharma	4,61,15,546.50/-	13.03.18