

UNIT : Dy.CE(C )-I/BPL

Position as on : 01-02-11 to 15-02-11

**(03) FINALISED TENDER**

S.No.	NIT No.	Name of work	Acceptance Letter no.	Name of Tenderer	Values (₹)
1	2	3	4	5	6
1	Dy.CE(C )-I/ BPL/ 11/2010 (Opened on 12.10.10)	Augmentation of infrastructure facilities to increase the holding capacity of AC Loco Shed at Itarsi	BPL/C/Cont/11/2010/ ACLS dt.10.02.11	Shri Hemkund Construction Co., Nagpur	4,57,32,871.93