

Sub: Publishing the details of tender/ contracts finalized by Railways .

**Details of contact concluded during the month up to 31.08.1**

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Wheth er contract awarded to lowest tender/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Schedul ed date of completi on of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
54/11	Balance work of (i) Complete Track Renewal (secondary) from Km. 1098.68 to 1104.68 single line on Jhukehi - Kymore section (ii) Complete Track Renewal (Secondary) in loops at Katni (South) Slimnabad , Niwar total 4.40 Kms. And (iii) Complete Track Renewal from Km. 1117.20 to 1119.34 = 2.04 Km on Jhukehi - Kymore section under Assistant Divisional Engineer (East) Katni sub division.	Open	16.05.11	Single	28.06.11	4	N.A.	N..A.	Yes	JBP/W/R/54-11/CTR(S)/KTE/108 dt. 05.09.11	Shri Vidyanan d Tiwari Railway Contractor, 633, Babu Nagar, Ranjhi Jabalpur	3573653.83	04.05.12
48/11	Loading of track stone ballast into Railway's ED/Bobby hoppers/traffic wagons by mechanical loader etc. at New Katni Junction Depot under ADEN (West) Katni sub division.( Approximate Qty. 38,000 M3)	Open	09.05.11	Single	14.06.11	2	N.A.	N..A.	Yes	JBP/W/R/48-11/Ballast / Loadingh/ NKJ Depot /72 dt. 02.09.11	Shri Niranjn Kumar Panjwani 168, ADM Line, Madhav Nagar, Katni	1431080	01.12.12

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tender/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Scheduled date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
53/11	Balance work of (i) Complete Track Renewal (Secondary) 2.26 Kms and Through Sleeper Renewal (Secondary ) 4.39 Kms on loops and sidings of Satna - Rewa section (ii) Replacement of existing 90 R/52 Kg turnouts on wooden / steel sleepers with new 52 Kg/ 60 kg turnouts on PSC sleepers - 138 nos. under Assistant Divisional Engineer Satna and (iii) Replacement of existing 90 R/52 kg/60 Kg turnouts 1 in 12 = 1 No. 1 in 8.5 = 12 No. Total 13 Nos on Jhukehi - Kymore section.	Open	16.05.11	Single	24.06.11	3	N.A.	N..A.	Yes	JBP/W/R/53-11/CTR(S) &T Out/repl /71 12.09.11	M/s Ratanlal Agrawal, Vill & Post Majhgawan, Dist. Satna	3766497.68	11.07.12
52/11	Balance work of Complete Track Renewal ( Secondary) 11.99 Kms. In Satna Yard under Assistant Divisional Engineer Satna Sub division.	Open	16.05.11	Single	24.06.11	4	N.A.	N..A.	Yes	JBP/W/R/52-11/CTR(S) /11.99/59 dt. 12.09.11	M/s Ratanlal Agrawal, Vill & Post Majhgawan, Dist. Satna	3890596.75	11.07.12