

Sub: Publishing the details of tender/ contracts finalized by Railways .

Details of contact concluded during the month up to 15.02.1

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publica-tion of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Wheth er contract awarded to lowest tender/Evaluated L1.	Contract No. & date	Name of Contracto r	Value of contract.	Schedul ed date of completi on of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
111/11	Repair and maintenance of track under ADEN (S) sub divison on NU-SHR section.	Open	25.10.11	Single	02.12.11	2	N.A.	N.A.	Yes	JBP/W/R/111-11/Maint. Of Track/AD EN S /46 dt. 06.02.12	Shri N. Tripathi Railway Contractor, 35/47 Ram Nagar Adhartal Jabalpur	4558860.9	05.01.13

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tender/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Scheduled date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
118/11	Part-I Proposed rehabilitation of existing arch bridge no. 995/2 at Km. 995/6-7 as arch top RCC box into existing span no. 3 and construction of wing and return wall on JBP KTE section Part-II Proposed rehabilitation of existing span 1/3.05 M arch bridge no. 802/2 at Km. 802/6-7m & 2/3.05 M arch bridge no. 829/2 at Km. 829-7-8 as Arch Top RCC box on ET-JBP section.	Open	03.11.11	Single	16.12.11	2	N.A.	N.A.	Yes	JBP/W/R/118-11/Arch Bridge/DEN (S)/64 dt. 06.02.12	Shri Krishna Kumar Kunday, 47- New Ramnagar Adhartal Jabalpur	9164047.09	05.02.13