

**Details of Signalling & Telecom.contracts Floated during the month (February-2012) by W.C.Rly - Jabalpur (More than 50 lakhs).**

1	2	3	4	5	6	7	8	9	10	11
Tender No.	Nature of work	Mode of tender Enquiry	Date of publication of NIT	Types of bidding (Single / two bid system)	Cost of document in Rs.	Earnest Money in Rs.	Value of Tender in Rs.	Last date of Collection of Document & Time	Last date of Subimmision of Document & Time	Date of Openig & Time
<b>Tenders floated by Head Quarters</b>										
<b>NIL</b>										
<b>Tenders floated by Sr.DSTE(Co)/JBP</b>										
<b>NIL</b>										
<b>Tenders floated by Dy.CSTE(C)/JBP</b>										
JBP/S&T/Const/55	Execution of various Indoor & Outdoor signalling works including part supply of signalling material, designing of circuit diagrams, installation, testing and commissioning alongwith other associated works in connection with modification of Jabalpur RRI (Route Relay Interlocking) for yard remodelling, removal of diamond crossings and provision of new island platform No. 5 & 6 at Jabalpur station over Jabalpur Division of West Central Railway.	Open Tender	23.02.12	Single	10000/-	426050/-	5.521 crores	30.03.2012 upto 12.00 hrs	30.03.2012 upto 15.00 hrs	30.03.2012 at 15.15 hrs
<b>Tenders floated by Sr.DSTE(Co)/BPL</b>										
<b>NIL</b>										
<b>Tenders floated by Dy.CSTE(C)/BPL</b>										
<b>NIL</b>										
<b>Tenders floated by Sr.DSTE(Co)/KTT</b>										
<b>NIL</b>										
<b>Tenders floated by Dy.CSTE(C)/KTT</b>										
<b>NIL</b>										