

Sub: Publishing the details of tender/ contracts finalized by Railways .

Details of contact concluded during the month up to 31.03.1

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Wheth er contract awarded to lowest tender/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Scheduled date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
119/11	Part-I Proposed rehabilitation of existing span No. 2,3 & 4 of 5/9.14 M arch bridge no. 757/1 at Km. 757/8-9 as arch top RCC box on ET-JBP section. Part-II Proposed rehabilitation of existing span 2/4.57 M arch bidge no. 758/5 at Km. 758/8-9 as arch Top RCC box on ET-JBP section. Part-III Proposed repairs to wing and return wall of Bridge no. 754/1, Dum Dum bridge by rebuilding on ET-JBP section.	Open	03.11.11	Single	16.12.11	4	N.A.	N.A.	Yes	JBP/W/R/119-11/Arch Bridge/DEN S/73 dt. 21.03.12	Ajay Kumar Gangwar, 13/47 Bharat Colony, Madan Mahal Jabalpur	13889128.08	20.03.13
100/11	1. Provision of 70 units type-I quarters on replacement account of old quarters at various station under ADEN STA sub division. 2. Provision of type-I quarters on gate no. 380,384,395 on Maihar-Satna and gate no. 2,12,17 on Satna-Rewa section	Open	08.11.11	Single	01.11.11	3	N.A.	N.A.	Yes	JBP/W/R/100-11/Tuype-I/Qtrs/120 dt. 27.03.13	M/s Rajeev Enterprises 33-K JDA scheam No. 3, Adhartal Jabalpur	25568729.50	26.03.14