

**WEST CENTRAL RAILWAY**  
**E-PROCUREMENT WEEKLY BULLETIN OF STORES REQUIRED**  
**E-PROCUREMENT WEEKLY BULLETIN No. : 29/12**

**Tenders Due For Opening Between 16-JUL-12 And 22-JUL-12**

On behalf of the President of India, Controller of Stores, W.C.Railway invites tenders for the supply of stores detailed below. The conditions of contracts which will govern any contract made are those contained in the Indian Railway Standard Conditions of Contract and those contained in Central Railway's pamphlet No. C.R (i) 68 entitled " A Booklet of General Conditions of Contracts" as amended upto date and the special conditions detailed in the tender schedules below. The Indian Railways Standard Conditions of Contract can be obtained on payment from the Manager of Government Publications Civil Lines New Delhi. If you are in position to quote for supply in accordance with the requirements stated in the attached schedule, please submit your quotation to e-procurement website ireps.gov.in before closing time stipulated against each item.

**IMPORTANT NOTE**

**TO TENDERER:** Tenderer are advised to quote only through e-procurement system ireps.gov.in. No Manual offers sent by post/Fax or in person shall be accepted against such E tenders even if these are submitted on the Firm's letter head and received in time.All such manual offers shall be considered as invalid offers and shall be rejected summarily without any consideration.

Sr No	Tender No	Description of Stores	Quantity Required	Unit	Delivery terms	Trade Group	Depot where the material is required	Inspection By
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)

**Opening Date 16-07-2012 (MONDAY )**

1	30.12.3399	Centre Pivot PIN BLC, Drg. No. CONTR-9404- S/8 Item-4, ALT-10 or latestCONTR-9404- S/8 Item -4, ALT-10 or latest(PL NO :38974370)	90.000	NOS.	WITHIN 30 DAYS.	0047	DY.CMM/KOT A	CONSIGNEE.
		<b>Total</b>			90.000			
2	30.12.3377	Bolster Liner BLC, Drg No. CONTR-9404- S/5 Item- 2, ALT-8 or latestCONTR-9404- S/5 Item - 2, ALT-8 or latest(PL NO :38973078)	5483.000	NOS.	WITHIN 03 MONTHS.		DY.CMM/KOT A	MITES.
		<b>Total</b>			5483.000			
3	30.12.3378	Friction Liner Centre Pivot (BLC), Drg No. CONTR-9404 S/5 Item-3, Alt-8 or latestCONTR-9404 S/5 Item-3, Alt-8 or latest(PL NO :38973108)	480.000	NOS.	WITHIN 90 DAYS.		DY.CMM/KOT A	MITES.
		<b>Total</b>			480.000			
4	30.12.4143	Bracket for fitment of load sensing device of BLC wagon Drg. No. CONTR-9405-S-16 Alt.-7 item No. -02----- (PL NO :38988122)	500.000	NOS.	WITHIN 30 DAYS.	8338	DY.CMM/KOT A	CONSIGNEE.
		<b>Total</b>			500.000			
5	30.12.4145	MAIN PULL ROD (SHORT) WITHOUT BUSHES FOR BCNA WAGON AS PER RDSO DRG. No. WD-90030-S-57, ALT-9 OR LATEST ITEM No. 29 (PART DRG.No. WA/BG-6354 ALT-3 OR LATEST ITEM No. 4)DRG. No. WD-90030-S-57, ALT-9 OR LATEST ITEM No. 29 (PART DRG.No. WA/BG-6354 ALT-3 OR LATEST ITEM No. 4)(PL NO :38988240)	180.000	NOS.	WITHIN 30 DAYS.	8338	DY.CMM/KOT A	CONSIGNEE.
		<b>Total</b>			180.000			
6	30.12.2149	BRACKET FOR BP & FP TO RDSO DRG NO. WD-80007-S-20, ALT-13 OR AS APPLICABLE ON THE DATE OF TENDER OPENING, ITEM-1.(PL NO :38982328)	2500.000	NOS.	50% WITHIN 03 MONTHS AND BALANCE AFTER 01.04.2013 BUT BEFORE 30.04.2013.	0036	DY.CMM/KOT A	MITES.
		<b>Total</b>			2500.000			
7	30.12.2229	Hand brake pull rod without bush for BOXN wagon (Dimention	277.000	NOS.	AFTER 01.04.2013	0021	AMM- D(BOXN)	MITES.

		'L'=723 MM) to IRS Drg. no. WA/BG-6356, Alt. 3 or as applicable on the date of tender opening. Ref. Drg. WD 80007-S-19.(PL NO :38983424)	385.000 NOS.	BUT BEFORE 31.05.2013.	0021	NEW KATNI JN DY.CMM/KOT A	
		<b>Total</b>		662.000			
8	30.12.3409	Brake Gear Pin for BLC wagon [ 1) Pin No. 1=01 nos, 2) Pin No. 2=01 nos, 3) Pin No. 3=01 nos, 4) Pin no. 4= 01 nos & 5) Pin no. 6= 01 nos, in one set]CONTR 9405-S/9, Alt.-7 or latest.(PL NO :38975051)	1500.000 SET	WITHIN 90 DAYS.		DY.CMM/KOT A	UTES.
		<b>Total</b>		1500.000			
9	30.12.4148	TOP CORNER STIFFENER, DRG No. WD-80007-S-06, ALT-16 ITEM No. 17----(PL NO :38989153)	900.000 NOS.	WITHIN 30 DAYS.	8338	DY.CMM/KOT A	UTES.
		<b>Total</b>		900.000			
<b>Opening Date 17-07-2012 (TUESDAY )</b>							
10	61.12.1901	Nuts M.S. hex black M16 TO IS:1363/PART-III/92 ( This item is reserved for NSIC unit only)(PL NO :73100262)	133.000 KGS.	WITHIN 60 DAYS	7305	AMM- D(BOXN) NEW KATNI JN	UTES.
			733.000 KGS.	WITHIN 60 DAYS	7305	DY.CMM/KOT A	
			1167.000 KGS.	WITHIN 60 DAYS	7305	SMM- D(GSD)BPL	
		<b>Total</b>		2033.000			
11	61.12.2043	Alluminium alloy pop blind rivet with steel mendral specn rivet diameter 4.0 mm hole size 4.1 mm rivet length 12 mm grip range 6.1 to 8.1 head diameter 7.8 mm head thickness 1.3 shear length 220 lbs and tensile strength 345 lbs to is:740/77 designation 19000 and steel portion to is:1875/1992 class(2a) designation 25 cb.740/77 steel portion TO IS.1875/92 CLASS 2/A Designation 25 CB.(PL NO :73988340)	12318.000 HDS	WITHIN 120 DAYS	7313	DY.CMM- D(CRWS) BHOPAL	UTES.
		<b>Total</b>		12318.000			
12	10.12.3067	Moulded case circuit breaker, 150 AMPs. DLW Drg no.EL/PT/0187 Sheet 2 of 2.ALT-R3 DLW specn. No.. DEL/SPN/147.CR DRG. NO. CI/EL 1255(PL NO :12316040)	22.000 NOS.	3-4 months	1179	SMM-D(D) ITARSI	UTES.
			52.000 NOS.	3-4 months	1179	SMM-D(D) NEW KATNI JN	
		<b>Total</b>		74.000			
<b>Opening Date 19-07-2012 (THURSDAY )</b>							
13	20.12.2760	WORM DRIVE HOSE CLIPS TO CLW DRG.NO. 4TWD.092.207 ALT-Nil(PL NO :25331334)	1202.000 NOS.	Within three months.	7313	SMM-D(ELS) ITARSI	UTES.
		<b>Total</b>		1202.000			
14	30.12.1265	Suspension strap for 200 ltrs. auxillary reserrior to Drg. No.- CRW/AB/SK-43,Alt.-1 or latest.(PL NO :30986862)	1846.000 NOS.	After 01.04.2013 but before 30.04.2013.	3055	DY.CMM- D(CRWS) BHOPAL	UTES.
		<b>Total</b>		1846.000			
15	30.12.1467	Set of Cushioned Seat & Back Rest for BEML/SLR Coaches as per Spec. no. CRWS/BPL/SLR/B/Cushion	11.000 SET	After 01.04.2013 but before 31.05.2013.		DY.CMM- D(CRWS) BHOPAL	UTES.

		Mtrl/STR-006, Ver. 04, dated 01.07.2010. Cushioning Material DTBFPB should be as per RDSO Spec. C-K607 (rev.1)(Please Refer Annexure Attached For Str & Drg.)(PL NO :30983745)	<b>Total</b>	11.000			
16	30.12.1484	Hand Brake Arrangement in SLR with BMBC (RCF) to Drg. No. RDSO/SK-K-1035 & RDSO/SK-85183, Alt-4, Item as mentioned below in assembled condition:- for Drg. No. RDSO/SK-K-1035- (1) Item no.8=1 nos. (2) Item no.9=1 nos.(3) Item no.11=1 nos.(4) Item no.12=1 nos.(5) Item no.14=1 nos.(6) Item no.30=1 nos.(7) Item no.33=1 nos.(8) Item no.34=1 nos.(9) Item no.36=1 nos.(10) Item no.37=1 nos.(11) Item no.38=1 nos.(12) Item no.39=1 nos. (13) Item no.27=1 set.(14) Item no.28=1 set(15) Item no.29=1 set.(16) Item no.10=2 nos.(17) Item no.13=2 nos.(18) Item no.15=2 nos. (19) Item no.16=2 nos.(20) Item no.17=2 nos(21) Item no.40=2 nos.(22) Item no.41=2 nos.(23) Item no.42=2 nos. And for Drg. No. RDSO/SK-85183, Alt-4, (1) Item no.7=1 nos.(2) Item no.16=1 nos (3) Item no.17=1 nos.(4) Item no.20=2 nos.(5) Item no.22=2 nos.(6) Item no.27=2 nos.(PL NO :30985973)	31.000 SET	After 01.04.2013 but before 31.05.2013.	0036	DY.CMM-D(CRWS) BHOPAL	UTES
			<b>Total</b>	31.000			
17	30.12.3387	Bogie End Pull Rod (BLC)CONTR 9404, S/10, Item No. 4, Alt.-10 or latest(PL NO :38973479)	180.000 NOS.	WITHIN 90 DAYS.	0010	DY.CMM/KOT A	UTES.
			<b>Total</b>	180.000			
18	30.11.2257	FOOT STEP FOR BOXN WAGON TO RDSO DRG.NO.- WD-80007-S-06, ALT.-16 OR LATEST, ITEM- 14.(PL NO :38983680)	1975.000 NOS.	WITHIN 90 DAYS.	0036	DY.CMM/KOT A	UTES.
			<b>Total</b>	1975.000			
<b>Opening Date 20-07-2012 (FRIDAY )</b>							
19	40.12.1723	ISI Marked Conventional/open construction copper wound ballast vacuum pressure impregnated for FTL/CFL-36 /40 Watt ,confirming to IS 1534 part-I of 1977 with amendment No. 1 to 5 or latest. Height not more than 3.2 cm and width not more than 3.9 cm.(PL NO :42118451)	1931.000 NOS.	WITHIN-02 MONTHS	4219	SMM-D(GSD)BPL	UTES.
			<b>Total</b>	1931.000			
20	30.12.1032	MODIFIED SAFETY STRAP FOR EQUALISING STAY TO DRG. NO.-RDSO SK-97022, ALT-1.(PL NO :30040152)	2575.000 NOS.	Within 08 to 10 months.	0021	DY.CMM-D(CRWS) BHOPAL	UTES
			<b>Total</b>	2575.000			
21	30.12.1102	Outer door assembly LH for AC coaches (ICF/RCF) toDrg. No. WGFAC-5-1-001 Alt- V/13 Cole-III LH(PL NO :30511239)	15.000 NOS.	Within 30 days.		DY.CMM-D(CRWS) BHOPAL	UTES
			<b>Total</b>	15.000			
22	30.12.1103	OUTER DOOR ASSEMBLY (RH) FOR AC COACHES (ICF/RCF)	15.000 NOS.	Within 30 days.		DY.CMM-	UTES

		TO DRG. NO. WGFAC-5-1-001 ALT-V/13 COL.II (RH)(PL NO :30511240)				D(CRWS) BHOPAL	
			<b>Total</b>	15.000			
23	30.12.1154	Door assortment (bottom pivot for B.S. door ICF)As per Drg. No. Misc/SK-2462 Item No.1(PL NO :30511288)	2396.000 NOS.	After 31.03.2013 but before 30.04.2013.	0032	DY.CMM- D(CRWS) BHOPAL	UTES
			<b>Total</b>	2396.000			
24	30.12.1281	Fibre glass RP Tissue for corrosion prevension coach to Drg. No.-ICF/M/D/SPECN-027 (REV. NO.00 DT 10.07.2000). Packing 300 SQM In Each Roll.(PL NO :30987106)	46699.000 SQM	After 01.04.2013 but before 31.05.2013.	3036	DY.CMM- D(CRWS) BHOPAL	UTES
			<b>Total</b>	46699.000			
25	30.12.1307	CLIP FOR SECURING PLUMBING PIPE TO DRG. NO.- CRW/SK-453, Alt. 2 OR AS APPLICABLE ON THE DATE OF TENDER OPENING, ITEM NO.1=08 NOS.,ITEM NO.2=12 NOS. & ITEM NO.3=30 NOS.(PL NO :30987570)	695.000 NOS.	Within 08 months.	3017	DY.CMM- D(CRWS) BHOPAL	UTES
			<b>Total</b>	695.000			
26	30.12.1440	Pull Rod 32x161x506 to Drg. No. WTAC-4-3-2-402 Alt.e,Item 4, Spec. IS:2062-99 Fe 410WC.(PL NO :30331079)	229.000 NOS.	Within 90 days.	0021	DY.CMM- D(CRWS) BHOPAL	UTES
			<b>Total</b>	229.000			