

UNIT : Dy.CE(C)-I/BPL

Period : 01-07-12 to 31-07-12

(02) CONTRACTS FINALIZED

S. No.	NIT no.	Name of work	Acceptance letter no.	Name of tenderer	Value(`)
1	2	3	4	5	6
1.	Dy.CE(C)-III/ BPL/ 02/2012 dt.07-03-12	Const. of ROB between HBD-BDI stations	482/ Pt.II/ BPL/C/Cont/ ROB/BDI/Tender/02/2012/ 1296 dt. 04.07.12	M/s Vijay Engergy Equipment, Bhopal	4.27 crores