

WCR

Civil Engg. Jabalpur.

**Sub: Publishing the details of tender/ contracts finalized by Railways .****Details of contact concluded during the month from 01.12.2012 to 31.12.2012**

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Schedule date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
103/12	Construction of RUB (limited height subway) in lieu of unmanned level crossing no. 69 at Km. 1252/1-2, 78 at Km. 1268/6-7, 81 at Km. 1274/9-10 and 97 at Km. 1307/4-5 on KTE-SGRL section by precast RCC box by cut and cover method.	Open	9.7.12	Single	14.8.12	3	NA	NA	Yes.	03/12/12,	M/s. Chaudhary Associates, JBP	3,74,405,866.64	2.4.14
104/12,	Provision of facilities for physically handicapped persons construction of new FOB with ramp at Pipariya station and ramp in existing FOB at NU	Open	11.7.12	Single	21.8.12	4	NA	NA	Yes.	04 /12/12	M/s.New Bombay Constrn., BPL	1,92,82,877.68	3.10.13
107/12	Carrying out following 05 Misc. works under ADEN (M) Katni sub division. Part I -Up gradation maintenance facilities at diesel shed NKJ- (a) Upgradation of ALF office (b) Upgradation of lubritorium with anti skid & extra works. Part II- Development of Ro	Open	18.7.12	Single	24.8.12	2	NA	NA	Yes.	13/12/12	M/s.Bansal and Co.,Katni.	71,44,744.84	12.8.13

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Schedule date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
62/12	Carrying out three Misc. works under ADEN (HQ) Jabalpur. 1. JBP:- Provision of new <a href="#">waiting halls</a> on PF No. 4 side of Jabalpur station. 2. Proposed extension of <a href="#">cycle stand</a> in GM office at Jabalpur. 3. JBP:- Addition/Alteration to officer's <a href="#">Rest House</a> .	Open	7.5.12	Single	12.6.12	1	NA	NA	Yes.	18/12/12	Shri Santosh Kumar, Katni	17416259.93	17.3.14
53/12,	Thermit <a href="#">welding of joints</a> and supplying and stacking of 52 Kg (90 UTS) welding portings 25 mm gap SKV thermit portions including three piece mould with consumable as per Rly's standard under ADEN BEHR sub division	Open	18.4.12	Single	25.5.12	1	NA	NA	Yes.	24./12/12	The India Thermit Corporation Ltd. Kanpur	85,50,000/-	23.6.14
98/12	Overhauling of level crossing gates under ADEN NU JBP sub division.	Open	19.6.12	Single	31.7.12	1	NA	NA	Yes.	24/12/2012	M/s.P. Engineering Co., JBP	53,27,888.68	23.6.13