

WCR

Civil Engg. Jabalpur.

Sub: Publishing the details of tender/ contracts finalized by Railways .**Details of contact concluded during the month from 01.01.13 to 31.01.13**

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Schedule date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
108/12,	Widening of bank for providing adequate width on approaches of major and important bridges (total 10 Km) in Katni-Singrauli section.	Open	18.7.12	Single	28.8.12	6	NA	NA	Yes.	01.01.13	Shri Budh Pratap Pandey,	33,96,536.55	30.6.13
180/12,	TSR 1.15 Kms, TBR 15.05 Kms and TRR 52.50 Kms manually on DN road on Itarsi-Jabalpur section under Assit.Divisional Engineer, Narisngpur sub division.	Open	18.10.12	Single	27.11.12	1	NA	NA	Yes.	03.01.13	Shri Satish Kumar Roopchandani, Bhopal	1,87,04,108.96	02.9.13
77/12,	Provision of washable apron on platform no. 6 at Jabalpur	Open	01.06.12	Single	10.7.12	1	NA	NA	Yes.	4.1.13	Shri Rajesh Kaila.	1,99,66,419.69	03/5/13
115/12,	Earthwork for repair of cess , bridg approaches on Itarsi-Sihora Road Section.	Open	14.8.12	Single	21.9.12	1	NA	NA	Yes.	10.01.13	S.K.Constrn. Banglore	1,33,07,655.20	09/7/13
118/12,	House keeping, Up keep, Maintenance and Catering arrangement of Neelambari (Officers Rest House , Old and New) Pachpdi House and Shwetambari (Sub Ordinate Rest House) at Jabalpur.	Open	14.8.12	Single	21.9.12	2	NA	NA	Yes.	14 .1.13	M/s. N.A.Khan, JBP	68,16,720.99	13 /01/15

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract No. & date	Name of Contractor	Value of contract.	Schedule date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
79/12,	Carrying out miscellaneous works under Assistant Divisional Engineer Satna sub division. Pt. I Replacement of old & damaged pipe line from Satna River to filtration plant at Satna. Pt. II: Replacement of old pipe with new DI/GI pipe line at Satna	Open	6.6.12	Single	13.7.12	1	NA	NA	Yes.	14.1.13	Shri Vidyanand Tiwari, JBP	3,11,78,676.34	13.3.14
117/12,	Proposed rehabilitation of existing 2/6.10 m Arch bridge No. 1146/1 up, 1/6.10 m Arch Bridge No. 1224/3 and 1/3.66 m Arch bridge No. 1184/1 Up as Arch top RCC boxes by cast in situ method on Bina-Katni Section.	Open	14.8.12	Single	21.9.12	1	NA	NA	Yes.	16.01.13	Shri Keshri Singh, JBP	1,27,97,803.87	
72/12,	Supplying, stacking and loading of 65 mm machine crushed hard and durable track stone ballast as per Railways specification of January 2004 including all lead, lift, taxes, royalties, duties etc. at NKJdepot under ADEN KTE (W) sub division.	Open	29.5.12	Single	6.7.12	1	NA	NA	Yes.01.13	M/s. Venkatesh Earthen(P) Ltd, JBP	1,81,50,000/-	/12/13