

Sub: Publishing the details of tender/ contracts finalized by Railways .**Details of contact concluded during the month from 01.03.2014 to 31.03.2014**

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Schedule date of completion of supplies.	Value of contract.
	2	3	4	5	6	7	8	9	10	11	12	13	14
165/13	Supplying, stacking and loading of 65 mm machine crushed hard and durable track stone ballast as per Rly's specification of June-2004 including all lead, lift, taxes, royalties, duties etc. at Shridham depot under Assit. Divisional Engineer (South) Jabalpur sub division. (Approx.Qty. 50,000 M3)	Open	20.9.13	Single	29.10.13	1	NA	NA	Yes.	18 /3/14	Perfect Stone Crusher, JBP	17.4.15	2,84,40,000/-
156/13	Carrying out 02 Miscellaneous works under ADEN(HQ) Jabalpur ; Part I. Provision of Ramp of Foot Over Bridge (Itarsi end) on proposed Platform No. 5 & 6 at Jabalpur station. Part II. Improvement to Children Park at Nehru colony Jabalpur.	Open	10.9.13	Single	22.10.13	3	NA	NA	Yes.	10/3/14	Shri P.K.Roopchandani , BPL	9.9.14	67,38,569.78
207/13	Carrying out following 2 miscellaneous works under Assistant Divisional Engineer Katni (East) sub division (i) Part A – Heavy repairs to staff quarters at Sihora, Dundi, Saleemnabad and Niwar station. (ii) Part B – Proposed repair of floors by tiles and balance grill work in wall at Maihar	Open	20.11.13	Single	31.12.13	4	NA	NA	Yes.	10/3/14	Shri Manohar Yadav, Bhopal	9.6.14	37,47,311.12

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tender/Evaluated L1.	Contract awarded on date	Name of Contractor	Schedule date of completion of supplies.	Value of contract.
	2	3	4	5	6	7	8	9	10	11	12	13	14
214/13	Carrying out following 03 Miscellaneous works at Jabalpur under ADEN/HQ/Jabalpur sub division. Part A:- Construction of pathway on the offside of the PF no. 1 & 2 at Jabalpur station. Part-B :- Covering of drain of Jabalpur station. Part-C :- Provision of retaining wall opposite old "D" cabin towards Katni End of coaching complex at Jabalpur.	Open	11.12.13	Single	21.1.14	4	NA	NA	Yes.	11 /3/14	Shri Krishna Kumar Kunde, 47-new Ram Nagar, Adhartal, Jabalpur.	10.3.15	1,13,01,487.25
179/13	Construction of RUB (Limited Height Subway) in lieu of manned level Crossing nos 383 at km 1162/0-1 and No. 384 at km 1164/0-1 on Jabalpur – Manikpur section by precast RCC box by cut & cover method with RH Girder.	Open	21.10.13	Single	29.11.13	1	NA	NA	Yes.	19/3/14	Shri Rajesh Kaila, Satna	18.11.14	3,13,46,048.42
167/13	Construction of RUB (Limited Height Subway) in lieu of manned Level Crossing Nos 277 at KM 904/4-5 and 259 at Km 864/8-9 on Itarsi-Jabalpur section by precast RCC box by cut & cover method	Open	23.9.13	Single	29.10.13	1	NA	NA	Yes.	24 /3/14	M/s. D.K.Chauhan , JBP	23.11.14	3,55,65,843.92
149/13	Repair and maintenance of track in the section of SSE (P.Way) Gadarwara under Assit.Divisional Engineer Narsinghpur sub division	Open	4.9.13	Single	18.10.13	1	NA	NA	Yes.	25/3/14	Dilip Kumar Pandey, Satna	24.3.15	27,39,219.23