

**Sub: Publishing the details of tender/ contracts finalized by Railways .****Details of contact concluded during the month from 01.08.2014 to 31.08.2014**

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system )	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Scheduled date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
213/13	<a href="#">Annual Maintenance Contract</a> for Paras Makes USFD machines ( 3 Analogue DRTs, 6 Digital DRTs & 1 Digital SRT ) No. 201/712, 201/713, 201/714 ( Analogue DRTs ), 711D/ 30 , 711D/ 31, 711D/32, 711D/157, 711D/ 158 & 711D/ 159 ( Dig DRTs ) & 511D / 102 (Dig SRT ).	Open	09.12.13	Single	17.01.14	1	NA	NA	Yes.	08 /08/14	Paras Electronics, Hyderabad.	07/08/17.	29,13,963/-
20/14,	Jabalpur : Provision of <a href="#">Shed</a> for maintenance of Track Machine .	Open	12.02.14	Single	25.03.14	4	NA	NA	Yes.	07/08/14	<a href="#">M/s. Shree Krishna Construction , JBP</a>	<a href="#">06/04/15</a>	62,04,305.22

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system )	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Scheduled date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
26/14,	Carrying out following 10 Miscellaneous works under DEN(E) Jabalpur Jurisdiction :- Part I-Construction of scrap yard boundary wall with concrete flooring at diesel shed New Katni Junction Part II-Provision of lunch shed with all necessary facilities for staff at ROH shed New Katni Junction. Part III-Construction of 04 rooms with one latrine bath room for A class ART at diesel loco shed New Katni Junction. Part IV- Upgradation of running room at Katni. Part V- Repairs to door, windows, Ventilators of staff quarters at New Katni Junction under ADEN (M) Katni Sub division. Part VI- Proposed repairs to AC sheet roofing at front of ROH shed New Katni Junction. Part VII- Proposed improvement to existing badminton hall to convert into institute in railway colony at Katni. Part VIII- Jabalpur Division- Provision of separate gents and ladies toilet at booking offices of Jabalpur, Katni, Satna, Sagar, Damoh, and Pipariya. ( work to be done at Katni only) Part IX- Proposed lifting of barrage wall of Simraul river to increase the storage of water under ADEN (M) Katni sub division . Part X- Repair and upgradation of Simroul Club at New Katni Junction	Open	28.2.14	Single	11.4.14	2	NA	NA	Yes.	25.08.14	M/s. Shree Krishna Construction, JBP	24.11.15	1,21,85,869.32

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system )	Last date of receipt of tender	Nos. of tender received.	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Scheduled date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
43/14,	(i) <b>TSR(S)</b> 12.00 Kms (ii) <b>TRR (S)</b> 18.00 Kms of loops and sidings and (iii) <b>TBR</b> 40.90 Kms by BCM and manually on UP & DN road on Itarsi-Sihora section under Divisional Engineer (South) Jabalpur Section.	Open	2.4.14	Single	13.5.14	2	NA	NA	Yes.	14/08/14	Shri Satish Kumar Roopchanda ni, BPL	15 months /11/15	2,49,80,972.49
45/14,	Proposed construction of <b>retaining wall</b> along with side drain at Kms 991/2-3 to 991/5-6 Dn side at Jabalpur under ADEN Jabalpur Sub Division.	Open	28.4.14	Single	6.6.14	4	NA	NA	Yes.	25.8.14	M/s. Shree Krishna Construction, JBP	24.8.15	91,43,289.97
52/14,	Carrying out 02 miscellaneous works under ADEN(HQ)Jabalpur jurisdiction. Part- I (A)- Jabalpur-Repairs to path way and parking area along the road in <b>GM office</b> . (B)- Jabalpur- Repairs to toilets and damage windows etc. of old <b>GM office</b> (Core) building. Part- II :- Jabalpur-Repairs and modification in administration cell of GM office building.	Open	13.5.14	Single	24.6.14	5	NA	NA	Yes.	07/08/14	Shri Menka , JBP	06/04/15	73,56,222.98
55/14,	Operation, maintenance and Running of <b>Waste Water Recycling Plant</b> of capacity 6.00 lacs ltrs. Per day at Jabalpur for 24 months under ADEN(HQ) Jabalpur	Open	20.5.14	Single	01.7.14	4	NA	NA	Yes.	13 /8/14	S.K.Enterprises, JBP	12/08/16.	4,60,682.22.
62/14,	Development of <b>Lawn, Garden etc.</b> in front of new Club in Rail Saurabh at Jabalpur in ADEN/HQ/Jabalpur sub-division.	Open	16.6.14	Single	11.07.14	1	NA	NA	Yes.	21/08/14	Hardik Construction Company, Katni.	20/12/14	26,14,734.35