

Status of release Earnest Money of Unsuccessful tenderers from 1.11.2014 to 30.11.2014

KOTA DIVISION - CIVIL ENGG - OPEN LINE

S No	Name of work	NIT No	Name of Unsuccessful tenderers	Date of finalization of tender
1	Kota –Chittor Section- Manning of unmanned Level crossings gate 5 Nos in connection with MR target	206/2014	Sh Mahesh Kumar Nihlani	W.623/15/206/14 dt 3.11.14
2	Baran Development of various passengers amenities	224/2014	M/s Vijay Galav Contractor, Kota	W.623/15/224/14 dt 11.11.14
3	Kota Gangapur Section - Hiring of JCB to make trench along the track to prevent CRO in the section of DEN/Central KOTA	204/2014	Kusum Construction of SWM	W.623/15/204/14 dt 12.11.14
4	DARA – Supply of 5000 gallon clean potable water per day (for 730 days)	186/2014	Om Prakash Khinchi (iii) Prem Kumar Meena	W.623/15/186/14 dt 24.11.14
5	Kota Division - Extension of platform of Anta station to accommodate 24 coach trains.	221/2014	Babulal Omprakash Satya Narayan Vijay Galav Contractor	W.623/15/121/14 dt 22.11.14
6	Gangapur Mathura Section – Provision of Limited height subway in lieu of LC gate No. 264 by cut and cover method in the section of ADEN/ Bharatpur	175/2014	Sh Samarpal Singh Sh Govind Prasad Agarwal Agarwal Suppliers	W.623/15/175/14 dt 25.11.14
7	Kota division Counseling to road users at unmanned level crossings by deploying Gate Mitras (LC no 2, 3, 6, 8, 13, 14, 20, 24,29, 43, 49, 51, 55, 62, 68, 69, 97, 103 & 108 in Kota – COR section) LC No 1, 2 & 3 in GQL 'North' –GQL 'West' by pass line) and (LC No 9, 12, 29, 31,32, 66, 68, 80 & 88 in Kota Ruthiyai section).	225/2014	Sh. Virendra Singh of Kota Sh. Vikas Sharma of Kota	W.623/15/225/14 dt 25.11.14
8	Bharatpur Depot. – Supplying of 50000 Cum 65 mm Size Machine crushed Stone ballast of approved quality and loading into hoppers / wagon at.	156/2014	Agra Construction of Agra Balom Infrastructure of Deeg	W.623/15/156/14 dt 28.11.14