

SN	NIT No.	Name of work	Acceptance letter No.	Name of Tenderer	Values
1	CBE/OT/14 of 2013 dated 23.08.2013	Provision of limited height subway in lieu of level is crossing no. 77, 79 & 82 by cut & cover method on Kota division	No.WHQ/Br/ LHS on LC 77,79 & 82/KTT dated 02.04.2014	M/s H.L. Passey Engg. Pvt. Ltd. Bhopal	<b>31,818,432</b>
2	CBE/OT/21 of 2013 dated 16.11.2013	Guna-Ruthiai: Limited Height subway in lieu of manned level crossings No.65 and 72 . (2 Nos) on Guna –RTA section on Bhopal Division	No. WHQ/Br/LHS of Guna-Ruthiai /BPL dated 02.04.2014	M/s Vijaya Energy Equipments, Bhopal	<b>44,192,892</b>
3	CBE/OT/21 of 2013 dated 16.11.2013	Piparaigaon-Ashoknagar: Limited Height subway in lieu of unmanned level crossings . (02 Nos. ) ( LC No. 28 & 36 ) on Bhopal Division	No. WHQ/Br/LHS of Piparaigaon-Ashoknagar /BPL dated 03.04.2014	M/s Vijaya Energy Equipments, Bhopal	<b>37,190,630</b>
4	CBE/OT/21 of 2013 dated 16.11.2013	Ashoknagar-Shadhora: Limited Height subway in lieu of level crossings (02 Nos.) (LC No. 43, 44) on Bhopal Division	No. WHQ/Br/LHS of Ashoknagar-Shadhora/BPL dated 03.04.2014	M/s Vijaya Energy Equipments, Bhopal	<b>35,472,030</b>
5	CBE/OT/03 of 2013 dated 27.05.2013	Replacement of existing steel girder with PSC slabs at Br. No. 1123 & 1245/1 in Bina-Maksi section of Bhopal division	No.WHQ/Br/ Replacement of Girder with PSC Slabs/BPL dated 04.04.2014	M/s Rajendra Agrawal & Associates dated 04/04/2014	<b>30,299,450</b>
6	CBE/OT/18 of 2013 dated 14.10.2013	Sukhisewania-Bhadbhada Ghat- Opening of additional reinforced concrete cement box spans near bridge No. 852/1 by push through method of Bhopal division.	No.WHQ/Br/ RCC of SUW-BVB/BPL dated 19.04.2014	M/s Omprakash Goyal & Neemuch	<b>34,162,625</b>
7	CBE/OT /21 of 2013 dated 16.11.2013	Provision of limited height subway in lieu of unmanned LC No.- 49, 50, 51, 55, 62, 68, 69, 97 & 108 (Total 9 nos.) on Bundi-Chhittorgarh section of Kota division by Box pushing method	No. WHQ/Br/LHS on Bundi-COR section/KTT dated 24.04.2014	M/s D.K. Chauhan, Jabalpur	<b>66,713,832</b>
8	CBE/OT /21 of 2013 dated 16.11.2013	Provision of limited height subway in lieu of unmanned LC No.- 02, 06, 08, 13, 14, 20, 24, 29, 43, (Total 9 nos.) on Kota- Bundi section of Kota division by Box pushing method	No. WHQ/Br/LHS on KTT-Bundi section/KTT dated 30.04.2014	M/s D.K. Chauhan, Jabalpur	<b>77,567,351</b>
9	CBE/OT/12 of 2013 dated 24.07.2013	Bhopal division: Limited Height subway in lieu of level crossings in BINA-Maksi (04 Nos.) ( LC No. 29, 30, 39, 116 ).	No.WHQ/Br/ LHS in BINA-MAKSI/BPL dated 06.05.2014	M/s H.L. Passey Engg. Pvt. Ltd. Bhopal	<b>60,684,239</b>
10	CBE/OT/12 of 2013 dated 24.07.2013	Bhopal division: Provision of Limited Height subway in lieu of level crossings in BINA-Mungaoli section (04 Nos.) ( LC No. 9, 10, 11, 114 ).	No.WHQ/Br/ LHS in Bina Mungolia/BPL dated 10.05.2014	M/s H.L. Passey Engg. Pvt. Ltd. Bhopal	<b>61,939,368</b>
11	CBE/OT/19 of 2013 dated 21.10.2013	KTT-RTA Section: Provision of limited height subway in lieu of LC No. 11, 17 & 18 by cut & cover method on Kota division	No.WHQ/Br/ LHS on LC No. 11,17,& 18/KTT-RTA/KTT dated 26.05.2014	M/s Seema Enterprises, Bhopal	<b>34,221,358</b>
12	CBE/OT/19 of 2013 dated 21.10.2013	span @ KM 1084/4-5 (non standard riveted Open Web Through Girder with non standard welded Open Web Through Girder) on Jabalpur-Manikpur section of Jabalpur division	No.WHQ/Br/ Reg. Of Rohari Br./JBP dated 30.05.2014	M/s V.R. Global Pvt. Ltd Kolkata	<b>15,363,078</b>
13	CBE/OT/22 of 2013 dated 10.12.2013	KTT-COR Section: Provision of limited height subway in lieu of LC No.- 80, 90, 94,105 & 107 by cut & cover method	No.WHQ/Br/LHS on LC no. 80,90,94,105 &107/ KTT-COR/KTT dated 31.07.2014	M/S R. K. & Company, Kota	<b>41,403,126</b>
14	CBE/OT/03 of 2014 dated 24.03.2014	KTT-RTA Section: Provision of limited height subway in lieu of unmanned LC No.- 09, 12, 29, 31, 32, 49 (manned) 68, 80 & 88 (Total 9 nos.) of Kota division by cut & cover method.	No.WHQ/Br/LHS on KTT-RTA section/KTT dated 11.08.2014	M/s SAB Industries Ltd. Chandigarh	<b>84,837,700</b>
15	CBE/OT/03 of 2014 dated 30.12.2014	Bhopal Division: Provision of LHS in lieu of level crossings in Mungaoli-Pipraigaon section (05 Nos.) ( LC No. 15, 16, 17, 19, 23).	No. W.HQ/Br/ LHS in Mungaoli-Pipraigaon/BPL dated 13.08.2014	M/s SAB Industries Ltd. Chandigarh	<b>85,925,407</b>

16	CBE/OT/05 of 2014 dated 27.05.2014	Replacement of existing steel girders with PSC slabs/ RCC Box at Br No. 1117/1 (3*8.57m), Br No. 1293/1 (3*8.23m) Br No. 1203/1 (5*8.23m) , Br No. 1189/1 (4*8.23m), Br No. 1234/1 (4*8.23m) on Guna-Makshi section of Bhopal Division	No.WHQ/Br/ PSC Slabs on Guna-Makshi section/BPL/BPL dated 17.10.2014	M/s Vivek Industries, Bhopal	<b>66,399,886</b>
----	--	--	---	---------------------------------	-------------------