

**DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH -AUGUST-2015
KOTA DIVISION - OPEN LINE - CIVIL ENGG.**

S No	Tender Notice No	Name of work	Mode of tender Inquiry	Date of publication of tender notice	Types of Bidding (Single / Two bid system)	Last date of receipt of tender	Nos of tenders recived	Nos & name of parties qualified after technical evaluation	Whether contract awarded to lowest tenderer evaluated L1	Contract No & Dt	Name of Contarctor	Value of contract
1	104/2015	Kota Chittourgarh Section – Pumping out of rain water from existing limited height sub way site at LC No. 10,17 and 18.	OPEN	12.6.15	SINGLE	28.7.15	2	M/s Balaji Construction Company, Railway Contractor, Village Patoli, Post Bilota,, Tehseel	yes	W.623/15/104/15 dt 5.8.15	M/s Balaji Construction Company, Railway Contractor, Village Patoli, Post Bilota,, Tehseel Uniyara, District Tonk	512442
2	75/2015	ADEN Shamgarh Section –Repair to Staff Qtrs at Thuria. ADEN Shamgarh Section - Repairs to hydrant at platform of Shamgarh, Suvasra, Chaumahla, MehidpurRoad & Vikramgarh Aalot stations. And Nagda Garoth Section- Repair to one number sump well at Vikramgarh Aalot . and one number at Suvasra to improve water Supply.	OPEN	27.3.15	SINGLE	12.5.15	2	M/s Balaji Infra, Railway Contractor, Lane-10, Girraj Colony, Hathras (U.P) 204101.	yes	W.623/15/75/15 dt 10.08.15	M/s Balaji Infra, Railway Contractor, Lane-10, Girraj Colony, Hathras (U.P) 204101.	3880895

3	100/2015	Zone No-1. Excl Nagda to excl. Kurlasi (Jurisdiction of SSE(W) Shamgarh)	OPEN	29.5.15	SINGLE	26.6.15	2	Sh Pawan Kumar Meena, Railway Contractor, S/o Sh Kishan Lal Meena, C/o Shyam Tea Stall, Premilaganj, Vikramgarh A lot. District – Ratlam-457114.	yes	W623/15/100/15 dt 10.8.15	Sh Pawan Kumar Meena, Railway Contractor, S/o Sh Kishan Lal Meena, C/o Shyam Tea Stall, Premilaganj, Vikramgarh A lot. District – Ratlam-457114.	6604600
4	68/2015	Kota Chittaurgarh Section – Repair and maintenance of staff qtrs at Srinagar , repair to damaged doors and windows of staff Qtrs at Talera, Bundi, Gang No. 8 and 9, Jalindri, Upermal , Mandalgarh and Parsoli stations and	OPEN	27.3.15	SINGLE	8.5.15	5	Raonka Febricators and Engineers Railway Contractor, New Colony, Gumanpura Kota (Raj)324007	No	W.623/15/68/15 dt 11.08.15	Raonka Febricators and Engineers Railway Contractor, New Colony, Gumanpura Kota (Raj)324007	9556935
5	90/2015	Kota - Repair to valley gutter and rain water pipe of covering over PF No. 1,2 & 3 repair to dilapidated RCC Chajja window masonry	OPEN	15.5.15	SINGLE	30.6.15	1	Shri Satyanarayan, Railway Contractor, Mahatma Gandhi	yes	W.623/15/90/15 dt 14.08.15	Shri Satyanarayan, Railway Contractor, Mahatma Gandhi Colony, Mala Phatak, Kota Jn 324002	7665796
6	83/2015	Kota Gangapurcity and Kota Chittaur Section - Repairs to bridges ,RCC slab, steps & Bridge structures by epoxy guniting etc in	OPEN	15.5.15	SINGLE	30.6.15	2	Panache Constructions, Railway Contractor, 91, Iqbal Colony, Ashoka	yes	W.623/15/83/15 dt 14.08.15	Panache Constructions, Railway Contractor, 91, Iqbal Colony, Ashoka Garden, BHOPAL_ 462023.	5087165
7	92/2015	Provision of standard height gauge 4 No. in ADEN Ramganjmandi section. LC. No. 1,2,3 and.4.	OPEN	15.5.15	SINGLE	3.7.15	19	Super Agencies, Railway Contractor, Mala road, Kota-Jn (Raj) 324002	yes	W.623/15/92/15 dt 14.8.15	Super Agencies, Railway Contractor, Mala road, Kota-Jn (Raj) 324002	3230189

8	39/2015	ADEN/ Ramganjmandi - Hiring of Pick Up Van for SSE/W/Bhawanimandi for day to day maintenance under the jurisdiction of ADEN/ Ramganjmandi (for 24 months).	OPEN	3.3.15	SINGLE	10.4.15	1	Sh Afzal Khan, Railway Contractor, C/o Dr Peer Khan, Subhash Marg, Shamgarh District Mandsaur (M.P) 458883	yes	W.623/15/39/15 dt 13.8.15	Sh Afzal Khan, Railway Contractor, C/o Dr Peer Khan, Subhash Marg, Shamgarh District Mandsaur (M.P) 458883	862711
9	78/2015	DEN/East Section – Improvement/ provision of toilets at Arnetha Keshorai Patan, Atru, Bhulon Dharnaoda, Chabragugor, Chajawa and Motipura Choki of .Kota Division.	OPEN	27.3.15	SINGLE	12.5.15	1	Tomar Construction Engineering, Railway Contractor, LIG 58 Ph-II, Sada Colony, Raghogarh, GUNA-473226 Contact no-09425761281	yes	W.623/15/78/15 dt 14.8.15	Tomar Construction Engineering, Railway Contractor, LIG 58 Ph-II, Sada Colony, Raghogarh, GUNA-473226 Contact no-09425761281	20410028
10	60/2015	Kota Ruthyai section – Repairs to inspection steps (Bridge No.14, 15, 131, 132, 137, 139) and flooring (65, 114, 142, 144) at bridges.	OPEN	27.3.15	SINGLE	8.5.15	1	K.K. Engg. & Suppliers, Railway Contractor, 18-E, Indira Colony, Mala road, Kota-Jn.	yes	W.623/3/60/15 dt 17.08.15	K.K. Engg. & Suppliers, Railway Contractor, 18-E, Indira Colony, Mala road, Kota-Jn.	1476399
11	49/2015	Zone No-3. HJurisdiction of SSE (W) – I Kota.	OPEN	16.3.15	SINGLE	28.4.15	3	M/s Sandeep Trading Corporation, Railway Contractor, 109, Railway Housing Society, Mala Road, Kota Jn 324002.	yes	W.623/15/49/15 dt 20.8.15	M/s Sandeep Trading Corporation, Railway Contractor, 109, Railway Housing Society, Mala Road, Kota Jn 324002.	9340000

12	89/2015	Jhalawar Road - Repair to platform No. 2 & 3 under jurisdiction of ADEN/Ramganjmandi..	OPEN	15.5.15	SINGLE	30.6.15	14	Shriya Infrastructure Co., Railway Contractor, Jai Shree Krsihna Nagari, Bldg No 3, Falt No 11, Mhral, Kalyan Dist., Thane-421301	yes	W623/15/89/2015 dt 24.8.15	Shriya Infrastructure Co., Railway Contractor, Jai Shree Krsihna Nagari, Bldg No 3, Falt No 11, Mhral, Kalyan Dist., Thane-421301	4008552
13	61/2015	ADEN/ Gangapurcity Section - Repair to fencing wall in TRD Colony at Hindauncity and repair to station name board at Dumaria , Fatehsinghpura , Sikrodameena , khandip and Piloda	OPEN	27.3.15	SINGLE	8.8.15	8	Shree Ganesh Enterprises, Railway Contractor, D-3, Joyel Nagar, Opp. Umiya Nagar, Near Chanakyapuri, New Sama Road, Baroda- PIN-390024.	yes	W.623/15/61/15 dt 24.8.15	Shree Ganesh Enterprises, Railway Contractor, D-3, Joyel Nagar, Opp. Umiya Nagar, Near Chanakyapuri, New Sama Road, Baroda- PIN-390024.	2776435
14	62/2015	ADEN/ Gangapurcity - Repair to approach road at Hindauncity ,Shrimahabirji, Fatehsinghpura , Sikrodamina and from TRD depot to station at Bayana.	OPEN	27.3.15	SINGLE	8.5.15	5	M/s Rajpal Singh, Railway Contractor, 10-D, Hari Nagar, Krishna Nagar, Mathura (U.P) 281001.	yes	W.623/15/62/15 dt 24.8.15	M/s Rajpal Singh, Railway Contractor, 10-D, Hari Nagar, Krishna Nagar, Mathura (U.P) 281001.	6028782

15	62/2015	Shyampura Tambavtinagri Section - Repairs to drain at Bassiberisal , repairs to approach road and pathway for staff Qtrs at Tambavti nagri station and improvement /Provision of toilet at Jalandri at KOTA Division	OPEN	27.3.15	SINGLE	8.5.15	5	M/s Satyam Construction , Railway Contractor, Post Parsoli, Tahseel begun Dist. Chittaurgarh (Rajasthan)	yes	W.623/15/62/15 dt 24.8.15	M/s Satyam Construction , Railway Contractor, Post Parsoli, Tahseel begun Dist. Chittaurgarh (Rajasthan)	3385851
16	66/2015	Kota Ruthyai Section – Repairs to road between LC No. 59 and 60, under jurisdiction of ADEN/ Baran	OPEN	27.3.15	SINGLE	8.5.15	5	M/s Balaji Infra, Railway Contractor, Lane-10, Girraj Colony, Hathras (U.P) 204101.	yes	W.623/15/66/15 dt 31.8.15	M/s Balaji Infra, Railway Contractor, Lane-10, Girraj Colony, Hathras (U.P) 204101.	2341395
17	88/2015	Kota Division - Providing rain water harvesting system for supplementation depleting ground water table in Kota laban and kota City Kurlasi Section	OPEN	15.5.15	SINGLE	30.6.15	2	Sh K S Jindal, Railway Contractor, 93/9, R.T.O Road, Shastri Nagar, Meerut	yes	W.623/15/88/15 dt 31.8.15	Sh K S Jindal, Railway Contractor, 93/9, R.T.O Road, Shastri Nagar, Meerut	2603664
18	85/2015	Hiring of one vehicle (Non AC) for ADEN/ Shamgarh Jeep / Gypsy/ Tata Sumo / Bolero / Mahindra vehicle (Non AC) or similar perfectly in good condition with registration as per special condition of contract and as directed and approved by the engineer in charge.	OPEN	15.5.15	SINGLE	30.6.15	1	Sh Abdul Wahab Mansuri, Railway Contractor, Near Urdu School, Shamgarh 458883.	yes	W.623/15/85/15 dt 31.8.15	Sh Abdul Wahab Mansuri, Railway Contractor, Near Urdu School, Shamgarh 458883.	680400

Scheduled date of Completion of contract.
--

4.1.16

9.12.15

30.6.16
15.3.16
13.2.16
13.2.16
13.2.16

12.8.17

13.12.15

16.11.15

30.6.16

23.2.16

23.2.16

23.2.16

23.1.16
23.1.16
30.12.15
30.8.17