

Unit – DY.CE (C) II/ JBP

Details of contracts finalized during the month August 2016 (31.08.2016)

Sr. No.	Tender Notice No.	Name of work	Mode of tender enquiry	Date of Publication of tender notice	Type of bidding (Single / Two bid system)	Last date of receipt of tenders	No. of tenders received	No. and name of parties qualified after technical evaluation	Weather contract awarded to lowest tender/ evaluated L-1	Contract no. and date	Name of contractor	Value of contract	Schedule date of completion of contract
1	Dy. CE(C) JBP/ TN/01 dt. 22.02.16	Earthwork in formation, Blanketing, Construction of Major Bridges, RUB/LHS, side drains, Trolley, refuges and other ancillary work in connection with Satna - Rewa doubling (50Km.) (Two packet system).	Open	26.02.16	Two	30.03.16	5	3	Yes	DY/CE(C)/R/TWO PCK/50KM/362 Dt. 12.08.16	M/s Rajesh Kail MBPL JV	32,26,12,625/-	11.08.18