

Details of contracts finalized during the month October – 2016 (31.10.2016)

Sr. No	Tender Notice No	Name of work	Mode of tender enquiry	Date of Publication of tender notice	Type of bidding (Single / Two bid system)	Last date of receipt of tenders	No. of tenders received	No. and name of parties qualified after technical evaluation	Weather contract awarded to lowest tender/ evaluated L-1	Contract no. and date	Name of contractor	Value of contract	Schedule date of completion of contract
1	DYCEC JBP-04-2016 dated 18.07.2016	Verification and marking of alignment preparation revision of project sheet, preparation of land plans and land proposals as per revenue department and conducting land acquisition work revenue forest clearance proposals etc. from Km 88.750 to 164.50 between Sidhi-Singrauli section a part of Lalitpur Singrauli rail line project.	Open Tender	23.07.2016	Single bid	26.08.2016	01	-	Yes	-	Land acquisition Consultancy Service,	3085220.61/-	17.04.2016