

**Details of contracts finalized during the month November 2016 (30.11.2016)**

Sr. No.	Tender Notice No.	Name of work	Mode of tender enquiry	Date of Publication of tender notice	Type of bidding (Single/ Two bid system)	Last date of receipt of tenders	No. of tenders received	No. and name of parties qualified after technical evaluation	Weather contract awarded to lowest tender/ evaluated L-1	Contract no. and date	Name of contractor	Value of contract	Schedule date of completion of contract
1	Dy/C E/C/J BP/T N/03/ 16 Dated 12.07. 2016	Construction/Extension of foundation substructure 1188/1 (1x12.2m),1188/3 (1x12.2m),1200/1 (3x18.3m),1207/1(1x18.3m), 1281/2(1x18.30+2x6.1m), 1225/2(1x18.3m)and 1226/1(1x18.3m) between Satna and Rewa construction of ROB (1x24.4m span) between	Open tender	18.07.16	Single Bid	19.08.16	07	-	Yes	-	M/s K.D. Singh	70018354.78/-	6.05.18

