

WCR

Civil Engg. Jabalpur.

D.R.M.(Works)Jabalpur's Office

Sub: Publishing the details of tender finalized by Railways .**Details of contact concluded during the month from 01.11.16 to 30.11.16**

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt. of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos of tender received .	Nos. & names of Parties qualified after technical evaluation.	Nos. & names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Scheduled date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
'DRM W-JBP-73-2016	Replacment of stone top slabs with precast RCC segmental Boxes 1/1.5X2M by the side of existing bridge no. 773/2, 847/1 by Cut and cover method & closing of existing bridge on Itarasi-Jabalpur Division	Open	04.07.16	Single	12.08.16	4	NA	NA	Yes	03.11.16	M/s Swastick Enterprises, Bhopal	02.11.17	3945479.96

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos of tender received .	Nos. & names of Parties qualified after technical evaluation.	Nos. & names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Schedule date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
DRM W-JBP-92-2016	Carrying out following 5 miscellaneous works under Assistant Divisional Engineer South) Satns sub division. Part I Repairs to damaged platform surface at UDR BUU LGCE PTWA JKE PF 2 stations under ADEN S STA sub division. Part II Repairs to damaged platfrom surface of Platform No. 1 at Jukehi station under ADEN(S) STA sub division . Part III Repairs to colony and station approach road at LGCE UHR BUU UDR and PTWA under ADEN S STA sub division . Part IV Repairs to water supply arrangement at MESG NNV LGCE and Lalnagar stations with pipe , PVC tank of and deep tube well with pump and rail staging with water stand on platform under ADEN S STA sub division . Part V Improvement to sanitary and drainage system door and window and court yard wall etc Part of work Jabalpur division Improvement to sanitary and drainage system door and windows and court yard wall etc.	Open	01.09.16	Single	07.10.16	2	NA	NA	Yes	07.11.16	M/s Satya Construction ,Katni	06.07.16	13056941.26

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos of tender received	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Schedule date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
DRM W-JBP-93-2016	Improvement to sanitary and drainage system, door and windows and court yard wall etc.under Assistant Divisional EngineersKatni (Part of work Jabalpur Div-Improvement to sanitary and drainage system, door and windows and court yard wall etc.).	Open	02.09.16	Single	07.10.16	5	NA	NA	Yes	15.11.16	Shri Shailendra Kumar Jain Saugar (M.P.)	14.11.17	6468713.51

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt. of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos of tender received	Nos. & names of Parties qualified after technical evaluation.	Nos. & names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Schedule date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
DRM W-JBP-99-2016	Carrying out following 3 misc. works under Divisional Engineer (Central) Jurisdiction 1.Part A JBP-Making pit line No.1 and 2 fit for Engine running 2.Part B- DEN (C) Jurisdiction -Improvement to sanitary&drainage system, door windows and court yard wall etc. (Part of work-Jabalpur Div. - Improvement to sanitary and drainage system, door and windows and court yard wall etc.) 3.Part C- Proposed construction of equipment room in connection with part work of "JBP Div.-Inter locking of level crossing gates (3 Nos) at LC No. 338 between SHR-DDCE section.	Open	07.09.16	Single	14.10.16	2	NA	NA	Yes	15.11.16	Shri Vidyanand Tiwari, Jabalpur	14.02.18	14388585.85

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos of tender received .	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Scheduled date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
DRM W-JBP-101-2016	Through Ballast Renewal 40.38 Kms. On Itarasi-Manikpur section under Sr. DEN (N) Jurisdiction	Open	08.09.16	Single	18.10.16	2	NA	NA	Yes	16.11.16	M/s Menka , Jabalpur	17.05.18	10616804.39
DRM W-JBP-94-2016	Improvement to sanitary and drainage system, door and windows and court yard wall etc.under Assistant Divisional Engineers Beohari. (Part of work Jabalpur Div-Improvement to sanitary and drainage system, door and windows and court yard wall etc.).	Open	02.09.16	Single	07.10.16	4	NA	NA	Yes	22.11.16	M/s Deepshikha Enterprises, Sihora	21.11.17	5899965.84

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos of tender received .	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Schedule date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
DRM W-JBP-107-2016	Zonal Contract for maintenance work for the Railway Buildings/Stations and Railway Quarters etc.; and supply of Building material for the year 2016-17 for section of Sr. Section Engineer (Works) Satna (South) under Assistant Divisional Engineer Satna (South) Sub Division.	Open	21.09.16	Single	28.10.16	3	NA	NA	Yes	24.11.16	Hardik Const. Co. Katni	24.11.16	6500000.00
DRM W-JBP-138-2016	Extension of goods platform by 100 meter at Rewa under ADEN (North) Satna Sub division	Open	06.10.16	Single	01.11.16	1	NA	NA	Yes	25.11.16	Shri Satyendra Kumar Mishra, , Jabalpur	24.01.17	2280448.38

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt. of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos of tender received	Nos. & names of Parties qualified after technical evaluation.	Nos. & names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Schedule date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
DRM W-JBP-87-2016	Carrying out following two misc. works under ADEN Damoh sub division. 1. Improvement to passenger amenities at Bandakpur (Adarsh station) ii. Improvement to sanitary & drainage system doors and windows and court yard wall etc.	Open	24.08.16	Single	30.09.16	6	NA	NA	Yes	24.11.16	M/s Shankar Construction , Bina	23.09.17	7396952.12
DRM W-JBP-86-2016	Carrying out following two misc. works under ADEN SGO sub division. 1. Extension of COP by 08 bays at SGO with related works, ii. Execution of the work of alluminium partition in 1st floor of SGO running room. Iii. Improvement to sanitary & drainage system, doors & windows and Court yard wall etc.	Open	22.08.16	Single	27.09.16	6	NA	NA	Yes	24.11.16	Shri Jagdish Guru, Saugor	23.11.17	6929107.32