BY SPEED POST

WEST CENTRAL RAILWAY
PURCHASE ORDER

HEAD QUARTER OFFICE
ENGG. BRANCH, 2" FLOOR,
NEAR INDIRA MARKET,
JABALPUR.

No. WCR/TP/2016341/GR Pad D/S/624

M/s. Holdwell Components Pvt. Ltd.,
Plot No. 64A Sector C,

Urla Industrial Area,

Raipur 493221 (CG)

Dt. 04.01.2017

Dear Sir,
Sub: - Tender no. WCRTP2016341 dated 24.06.2016 opened on 04.08.2016 for
manufacturing and supply of Grooved Rubber Sole Plate for derailing
switch to Drg no. T-6068 as per IRS Specification T-47-2006
(Corrigendum 01 ofJune’2007) with latest alteration upto date of
opening of tender.

Ref: - This Office A.A.L.. No. WCR/TP/2016341/GR Pad D/S dated 24.10.2016

For and on behalf of the President of India, the Principal Chief Engineer, West Central
Railway is pleased to award you this contract under Indian Railway Standard Conditions of contract
as amended up to date from time to time, special conditions incorporated in the tender documents
and other terms & conditions shown here under:-

1. Full description of Tender for manufacturing and supply of Grooved Rubber Sole

Stores Plate for derailing switch to Drg no. T-6068 as per IRS
Specification T-47-2006 (Corrigendum 01 ofJune’2007) with
latest alteration upto date of opening of tender.

2. Quantity, Consignee, Rate & Total cost: as shown below.

Item Consignee | Quantity ;| Basic *ED *CST/ Freight & Allincl. Total cost
SSE/P.Way | allotted  rate Extra@ | VAT Extra rate (9]
/Stores.. (Set) R /set) Extra@ | (3/Set) @ (Z/Set)

Grooved ]BP 51 3150.00 ¢ 12.5% 5% 70.00 3790.94 1,93,337.94

Rubber  Sole

Plate for BPL 56 3150.00: 12.5% 5% 90.00 3810.94 2,13,412.64

derailing

switch to Drg ™pepp 24 3150.00 12.5% 5% 120.00  3840.94 92,182.56

no. T-6068

Total Cost % Four Lakh Ninety Eight Thousand Nine Hundred Thirty Three and | 4,98,933.14
Fourteen paise only.

*ED, CST/VAT will be reimbursed on submission of documentary evidence.




10.

11.

12.

One set of Derailing switch consist of following drawings:-

0] RDSO/T-3907 - 4 nos.
(i) RDSO/T-4876 - 6 nos.
(i)  RDSO/T-4977 - 20 nos.
(iv) RDSO/T-4614 - 48 nos.
Bill Passing Dy. Chief Engineer (TP) WCR (HQ) JBP.
Officer
Bill Paying Officer FA & CAO WCR, ]BP.
Name of Work Manufacturing and supply of Grooved Rubber Sole Plate for

Terms of Delivery

Delivery Period

Inspection

Taxes

Payment

Statutory levies

Price Variation
Clause

derailing switch to Drg no. T-6068 as per IRS Specification T-47-
2006 (Corrigendum 01 ofJune’2007) with latest alteration upto
date of opening of tender.

Delivery of materials will be made by Road to the Depot of consignee.

Full ordered qty. to be supplied with the period of 04 months after issue of
P.O.

1st installment of 100% quantity in 04 months i.e. up to 03.05.2017
Pre-delivery will be permitted. Each installment of delivery of
quantity will constitute a separate contract.

Inspection of finished material will be done by RDSO as per the extant
instructions in vogue as conveyed by Railway at manufacturer’s works
before dispatch of tendered items as per the latest RDSO Drawings and
IRS Specifications with latest alterations.

(i)Excise duty: - 12.5% extra

(ii)Sales Tax: - 5% extra.

(iii) Freight:- Extra

(iv) Modvat: - All Modvat credits available on inputs on the date of
opening will be fully retained by the supplier but any increase/
decrease that take place during the currency of the contract in Modvat
on inputs will be on purchaser’s account.

Full payment for each lot/consignment will be made after issue of R.O.
on complete receipt of material against original inspection certificate
along with delivery Challan duly verified by the consignee and counter
signed by the Gazetted Officer of the concerned unit for each delivery
subject to deduction of any amount for which the contractor is liable
under this contract or any other contract.

Any taxes and duties other than Sales tax/VAT, Excise duty and Octroi
levied as statutory duties comes under this category of taxes i. e. new
impost. These taxes will be reimbursed subject to submission of
documentary evidence in respect of payment made by the supplier.
However, this will not be reimbursed during extended delivery
period.

Applicable as per formula enclosed in annexure - H
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15.

16

Unloading Unloading of the materials duly inspected and passed by the

inspection agency will be done by the consignee at the consignee’s
depot from the firm’s trucks.

Guarantee
1. The Contractor guarantees that the stores which he supplies shall be manufactured fully

4,

in accordance with specifications. In all cases, the Contractor guarantees that its design
shall strictly follow the “as made” detailed drawing with such modifications as are
notified in respect of each type.

. The contractor further guarantees that the stores shall be free from defects in material

and workmanship provided that the Contractor’s liability in this respect shall be limited
to arranging the necessary replacement of the defective supplies free of any charge only
to the extent that such replacements are attributable to or arise from faulty workmanship
or material or in the manufacture of the stores. All replacements shall be made free of
cost at destination. If the Contractor so desires, the replaced stores can be taken over by
him for disposal as he deems fit, within a period of three months from the date of receipt
of replacement of stores. At the expiry of this period no claim whatsoever shall lie on the
Purchaser.

. The guarantee herein contained shall not apply to any material which shall have been

repaired or altered by the Purchaser, or on his behalf in any way so as to affect its
strength, performance or reliability or any part due to misuse, negligence or accident. The
guarantee herein contained shall expire in respect of each item of stores on the expiry of
18 months from the date of its delivery or 12 months from the date of its placing in
service whichever is earlier, except in respect of defects notified to the Contractor prior
to the expiry of such date.

All replacements that the Purchaser shall call upon the Contractor to deliver, this
guarantee shall be delivered by the Contractor promptly and satisfactorily.

5 Any approval or acceptance by the Purchaser of the stores or of the materials incorporated

therein shall not in any way limit the Contractor"s liability hereunder.

6. The decision of the Purchaser in regard to Contractor"s liability under this guarantee shall

be final and conclusive

EMD The firm is on RDSO’s approved list Manufacture and Supply of

Grooved Rubber Sole Plate 6mm thick for Derailing Switch to RDSO
Drg. no. T-6068, hence exempted from remitting EMD as per clause
No. 2.1.2 (A) of additional special condition.

Security Deposit As per clause no. 2.2.1, 2.2.2 & 2.2.3 of “Additional special condition of
for safety items contract” for manufacturing and supply of Grooved Rubber Sole Plate

for derailing switch to RDSO Drg no. T-6068. Firm have to submitted
security deposit (SD) in the form of Bank Guarantee No.
0026IGPER009816 dated 11.11.2016 for Rs.49,900/- valid upto
10.06.2017 issued by Bank of Baroda, Brabourne Road Branch, 4,
Brabourne Road, Kolkata-700001within 30 (Thirty) days from the
date of issue of Advance Acceptance letter (AAL) or acceptance of
counter offer (as the case may be). Extension of time for submission of
SD beyond 30days and up to 60 days from the date of issue of AAL
may be given by a minimum JAG level officer, for which, a penal
interest of 15% per annum shall be charged for the delay beyond 30
days, i.e. from 31st day from the date of issue of AAL. In case of
successful tenderer fails to submit the requisite SD even after 60 days
from the date of issue of AAL, the contract shall be terminated and
penalty equivalent to the requisite SD of the contract shall be imposed
and the same shall be recovered from the tenderer from its dues from
anywhere on IR/PSUs/OTHER Govt. organizations.

The Security Deposit (SD)/Performance Guarantee shall be deposit
with the Railway concern in the form of Demand Draft, FDR deposit &

3
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Octroi

Transit Insurance

IRS Condition of
Contract

Option to vary the
ordered quantity

Force Majeure
Clause

Penalty clause

Rejection at

BG in favor of FA & CAO, West Central Railway, and Jabalpur-482001.

In case of road delivery, necessary exemption certificate to this effect
shall be issued on demand. However, if the same is not
recognized/honored by the Local State Govt./Municipal octroi
Authority at supply receiving destination, the Octroi charges will be
payable by the supplier

The purchaser will not pay separately for transit insurance and the
supplier will be responsible till the entire stores contracted delivered
in good condition at destination (consignee).

The firm has submitted tender documents through IREPS duly digital
signed and hence accepted IRS condition of contract up to date.

As mentioned in special condition No.10 “The Dy.Chief Engineer (TP),
West Central Railway reserves the right to enhance or reduce the
contracted quantity up to 30% at the acceptance rate, terms and
conditions of the order at the sole discretion. The discretion of the
Dy.Chief Engineer (TP), West Central Railway in this regard can be
exercised any time before the expiry of D. P. /extended D. P. If
quantity is increased by or up to 30% suitable extension in Delivery
period will be granted by the purchaser.”

Railway’s Standard Force Majeure Clause, as per tender schedule shall
be Applicable.

The penalty clause regarding supply of defective material, mentioned
vides clause-27 and 28 of “Instructions to Tenderers” in the tender
schedule will be applicable.

As mentioned in Additional special condition of contract No.17&18 of

destination Annexure “G” of Tender Document.
Allocation Chargeable Head mentioned in Indent
S. Indents No. Date Indent Cost Allocation PB/LB
N. Qty. (in 2016-17
Sets.)
]JBP
1 MS No. 17/03 20.04.15 34* 373849.75 | 21314104/ 21314204/ P.B. 432
21314304
*Qut of 47 sets 13 sets have been considered for P.O. to be issued to M/s. B. K. Industries,
New Delhi, hence balance 34 sets have been considered for this P.O.
3 MS No. 01 11.04.16 16 127268.00 | 04221028 Revenue
4 MS No.14/11 13.04.16 1 7954.25 i 21314104/ 21314204/ P.B. 490
21314304
Total of ]BP 51
BPL
1 | 54410786 07.08.14 21** 381804 | Rev.0421128 Revenue
**Qut of 48 sets 27 sets have been considered for P.O. to be issued to M/s. B. K. Industries,
New Delhi, hence balance 21 sets have been considered for this P.O.
2 | 2641-2209 26.12.14 8 63634.00 i GUNA-Ruthiyai P.B.5
Doubling -26 20154304
3 | 2641-2173 15.05.15 10 79542.50 i Isolation & upgradation P.B. 575
of signaling at 8 stns-
53334204
4 - 54410905 20.05.15 8 63634.00 : Rev.0421128 Revenue
5 | 2641-2326 03.12.15 1 7954.25 | Sontalai-Bagra Tawa P.B. 13
Doubling (7.0 kms) EBR
(IF) PH-15 564304
6 : 54411079 04.04.16 8 63634.00 Rev. 0421128 Revenue
Total of BPL 56




S. Indents No. Date Indent Cost Allocation PB/LB
N. Qty. (in 2016-17
Sets.)
KTT
1 | 44283153 28.02.14 2xx* 40712.00 : Q31-40 P.B. 423
***Qut of 5 sets 3 sets have been considered for P.O. to be issued to M/s. B. K. Industries,
New Delhi, hence balance 2 sets have been considered for this P.O.
2 49841418/KTT/ 13.06.14 01 8142.40 i New Washing Pit Line 24 P.B. 627
N/W/Pit Coaches-21424205
3 49841421/N.W. 14.07.14 03 23862.75 i 214242 (05) KTT New P.B. 627
Pit Washing Pit 24 coaches
lenght
4 49842014/12 17.11.14 03 24427.20 i 20164305 (Long Haul P.B. 42
RDT, SGZ, SVA, THUR)
5 49842015/14 06.02.15 01 7954.25 i 20164205- Long Haul P.B. 42
Loop line at LBN, PDZ,
COO stns.
6 44283055 13.03.15 14 111359.50 Q31-40 P.B. 431
Total of KTT 24

25

Special condition

Firm has not quoted any terms and condition.

The contract shall be governed by Indian Railway Standard Conditions of contract
(latest revision) with amendments, invitation to tender, instruction to tenderer, Additional
special conditions and instructions for quoting rates and other conditions incorporated in the
subject tender document which will form part of the agreement. The conditions modified
have been covered above.

DA: - Annexure ‘H’(Price Variation Clause)

(M. L. Jain)

Executive Engineer (TP)
For and on behalf of President of India




Annexure- H
(Part of Annexure-‘G’ clause 8 of additional special conditions)

PRICE VARIATION
TENDER NO. WCRTP2016341 dated 24.06.2016
(A) Price Variation Clause:

The accepted rate will vary with variation in the monthly price indices as published by Economics
adviser, in its bulletin for) (i) Basic Inorganic Chemicals (ii) Fuel & Power and (iii) Variation in the
All India Consumer Price Index Number for Industrial Workers and average month price of natural
rubber (RSS-4) as circulated by Indian rubber board in accordance with the following ratio and
formula therefore:

i) Natural Rubber (Graded RSS 4) : 46%
ii) Basic Inorganic Chemicals : 14%
iii) Fuel & Power : 10%
iv) Labour : 10%
v) Fixed Element : 20%

P1 = P0/100 [20 + (46xC1/CO0) + (14x 11/10) + (10 x L1/L0) + (10x F1/F0)]

Where,

PO = Accepted rate (Net of all CENVAT credits available to the firm as on date of
opening of tender)

P1 = Updated rate per no.

Cl= Average month price of natural rubber(RSS-4) as circulated by Indian rubber board as prevalent
during the month just preceding the month of inspection

Co= Average month price of natural rubber (RSS-4) as circulated by Indian rubber board as
prevalent during the month in which tender was opened.

11= WPI for "Basic Inorganic Chemicals" as prevalent during the month just preceding the month of

inspection as per Economics adviser, Ministry of industry Web side http:// eaindustry.nic.in as
per series 2004-05.

10= WPI for "Basic Inorganic Chemicals" as prevalent during the month of opening of tender as per
Economics adviser, Ministry of industry Web side http:// eaindustry.nic.in as per series 2004-
05.

L1= All India Consumer Price Index of Industrial workers for the month of just preceding the month
of inspection as per Labour Bureau, Ministry of Labour Web side http// labourbureau.nic.in.

LO= All India Consumer Price Index of Industrial workers as prevalent during the month of opening
of Tender as per Labour Bureau, Ministry of Labour Web side http:// labourbureau.nic.in.

F1= WHPI for Fuel and Power as prevalent during the month just preceding the month of inspection
as per http:// eaindustry.nic.in as per series 2004-05.

FO= WPI for Fuel and Power as prevalent during the month of opening of Tender as per http//-

eaindustry.nic.in as per series 2004-05.

The increase/decrease on account of above inputs will be advised every quarter by the supplier to the Paying
Authority who after due verification of the same shall arrange payment towards Price Variation as found
due.

The tenderer(s) are required to produce complete records, whenever called or examination/verification of
their claims under escalation clause.

(M. L. Jain)
Executive Engineer (TP)
For and on behalf of President of India



