

BHOPAL DIVISION (OPEN

For the month of JUNE 01.07.2017 to 31.07.2017

Sl No	Tender No.	Item/Nature of work	Mode of tender inquiry	Date of Publication of NIT	Types of bidding (single/ two bid system)	Last date of receipt of tender	No. of tenders received	Nos. & name of parties qualified after technical evaluation	Nos. & name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L-1	Contract No. & Date/Acp Lr.No. & Dt.	Name of Contractor	Value of contract
1	WCR/BPL/W/2016-17/W-26 dt 15.03.17	ADEN(M)SVPI Section:-Supply of drinking water for 240 days at SVPI old and new colony and station	Open tender	18.03.17	Single bid system	20.04.17	1	Shri Suresh Kumar Kushwah	NIL	Lowest	WCR/BPL/W/2016-17/W-26 dt 01.07.2017	Shri Suresh Kumar Kushwah	Rs.4,89,600.00
2	WCR/BPL/W/2017-18/HQ-01-10 dt 1.05.17	Enhancement and electrical work of Officers Rest House at HBJ	Open tender	04.05.17	Single bid system	06.06.17	2	M/s.S.K.Jain, Shri Laxmi Narayan Panthi	NIL	Lowest	WCR/BPL/W/2017-18/HQ-01-10 dt 01.07.2017	M/s.S.K.Jain	Rs.1,32,92,122.57
3	WCR/BPL/W/2016-17/N/02-04 dt.27.4.17	Through Sleeper Renewal by TRT and manually in obligatory points on (Bina-MDVK section from km.975.79 to 978.96 DN. BIN-RTA sec from km.978.00 to 983.00, 1054.00 to 1054.80, 1055.00 to 1057.23, 1057.475 to 1058.00, 1064.00 to 1064.80, 1068.20 to 1068.65 SL Total 12.975kms) and TRR manually (Bina-Malkhedi from km.975.79 to 978.96 DN. BINA-RTA section from km.978.00 to 983.00, 1054.00 to 1054.80, 1055.00 to 1057.23, 1057.475 to 1058.00, 1064.00 to 1064.80, 1068.20 to 1068.65 SL Total 12.975kms) under DEN(N)BPL	Open tender	29.04.17	Single bid system	02.06.17	4	M/s.R.G.Construction, M/s.Dayal Construction, M/s.Shanker construction, M/s.Om Prakash Menghani	NIL	Lowest	WCR/BPL/W/2016-17/N/02-04 dt.03.07.17	M/s.R.G.Construction	Rs.1,75,66,519.49
4	WCR/BPL/W/2017-18/N -05-09 dt 01.05.17	DEN(N)BPL Section-Through turnout renewal (Rail component only) with new 52kg/60kg curved switch thick web switch and CMS crossing (Total 64 Nos.)	Open tender	04.05.17	Single bid system	06.06.17	4	M/s.R.G.Construction, M/s.Haridas, M/s.Shanker construction, M/s.Om Prakash Menghani	NIL	Lowest	WCR/BPL/W/2017-18/N -05-09 dt 03.07.17	M/s.R.G.Construction	Rs.1,25,07,398.12
5	WCR/BPL/W/2017-18/N -07-15 dt 09.05.17	Supplying, stacking and loading into hoppers 65mm gauge 5000 cum machine crushed ballast at Bina Depot	Open tender	13.05.17	Single bid system	16.06.17	5	M/s.Creative Minerals India Pvt Ltd, M/s.Kakkaji Builders, Vikalp Construction Co. M/s. S.K.Jain, Shriji State and Construction	NIL	Lowest	WCR/BPL/W/2017-18/N -07-15 dt 07.07.17	M/s.Creative Minerals India Pvt Ltd	Rs.3,68,51,715.00
6	WCR/BPL/W/2017-18/N -06-12 dt 05.05.17	Improvement of formation cess widening and provision of side drain for improvement of track safety under DEN(N) BPL section	Open tender	07.05.17	Single bid system	13.06.17	3	M/s.Shanker construction, M/s.Om Prakash Menghani, M/s.Kakkaji Builders	NIL	Lowest	WCR/BPL/W/2017-18/N -06-12 dt 11.07.17	M/s.Shanker construction	Rs.2,15,84,494.46
7	WCR/BPL/W/2017-18/HQ-04-20 dt 16.05.17	ADEN(W)Itarsi- White wash, colour wash, Repair and maintenance zone for all residential and service buildings under the Jurisdiction of SSE(W)Passenger Yard, ET and supply of building materials including sand as per USSOR 2011 costing upto Rs.2.00 Lakh each for the year 2017-18	Open tender	19.05.17	Single bid system	22.06.17	2	Shri Laxmi Narayan Panthi, M/s.Neeraj Traders	NIL	Lowest	WCR/BPL/W/2017-18/HQ-04-20 dt 11.07.17	Shri Laxmi Narayan Panthi	Rs.60,00,000.00
8	WCR/BPL/W/2017-18/W-01-07 dt 01.05.17	ADEN(M)SFY-White wash, colour wash, special repair and maintenance zone for all residential and service buildings under the Jurisdiction of SSE(W)SFY and supply of building materials including sand as per USSOR 2011 costing upto Rs.2.00 Lakh each for the year 2017-18	Open tender	04.05.17	Single bid system	06.06.17	2	M/s.Shanker construction, M/s.Kakkaji Builders	NIL	Lowest	WCR/BPL/W/2016-17/ C-18 dt.11.07.17	M/s.Shanker Construction	Rs.55,50,000.00

Sl No	Tender No.	Item/Nature of work	Mode of tender inquiry	Date of Publication of NIT	Types of bidding (single/ two bid system)	Last date of receipt of tender	No. of tenders received	Nos. & name of parties qualified after technical evaluation	Nos. & name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L-1	Contract No. & Date/Acp Lr.No. & Dt.	Name of Contractor	Value of contract
9	WCR/BPL/W/2017-18/W-02-08 dt 01.05.17	ADEN(M)SVPI-White wash, colour wash, special repair and maintenance zone for all residential and service buildings under the Jurisdiction of SSE(W)SVPI and supply of building materials including sand as per USSOR 2011 costing upto Rs.2.00 Lakh each for the year 2017-18	Open tender	04.05.17	Single bid system	06.06.17	7	Shri Jahoor Khan, Shri Amit Gupta, Azad Kumar Jain, M/s.Shanker Construction, M/s.Rama Infra Developers, M/s.Manoj Parashar Contractor, M/s.P.K.Jain	NIL	Lowest	WCR/BPL/W/2017-18/W-02-08 dt 14.07.17	Shri Jahoor Khan	Rs.55,00,000.00
10	WCR/BPL/W/2016-17/C-20 dt 22.03.17	Supply of truck on hire for transportation of P.Way material and staff under SSE/PW/HBD under ADEN(M)BPL section for 2 years	Open tender	25.03.17	Single bid system	27.04.17	1	Smt. Shobha Rai	NIL	Lowest	WCR/BPL/W/2016-17/C-20 dt 25.07.17	Smt. Shobha Rai	Rs.8,20,182.08
11	WCR/BPL/W/2017-18/C-01-13 dt 05.05.17	ADEN(M)BPL:- Supplying, stacking and loading of stone boulders/ stone chips for monsoon rake at SUW	Open tender	07.05.17	Single bid system	13.06.17	1	Progressive Enterprises	NIL	Lowest	WCR/BPL/W/2017-18/C-01-13 dt 25.07.17	Progressive Enterprises	Rs.10,94,985.40

Scheduled date of completion of supplies
26.02.2018
30.06.2018
02.07.2018
02.07.2018
06.07.2019
10.01.2019
10.06.2018
10.07.2018

--	--	--	--	--	--	--	--

Scheduled date of completion of supplies
13.07.2018
24.07.2019
24.04.2018

--	--	--	--	--	--	--	--

