

WCR

Civil Engg. Jabalpur.

D.R.M.(Works)Jabalpur's Office

Sub: Publishing the details of tender finalized by Railways .**Details of contact concluded during the month from 01.12.17 to 31.12.17**

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos of tender received .	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Schedule date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
DRM W-JBP-65-2017	Carrying out two Misc. work for provision IBS	Open	12.07.17	Single	22.08.17	2	NA	NA	Yes	04.12.17	M/s Step Up Construction	03.06.19	21228635.96
DRM W-JBP-105-2017	Standardization of Ballast siding at Bheraghat & Deep screening of loop lines and turn outs under ADEN NU sub division.	Open	20.09.17	Single	27.10.17	5	NA	NA	Yes	04.12.17	Shri Ranveer Singh,	03.12.18	11869461.92
DRM W-JBP-77-2017	TRR-15.158 between Km. 1114.692 to 1114.80 = .108 Km. dn, 1156.40 to 1164.85 = 8.45 km up , 1179.8 to 1186.4 = 6.60 up total 15.158 (ii) TBR 80.72 Kms. up road under Sr. DEN (W) section	Open	09.08.17	Single	15.09.17	4	NA	NA	Yes	06.12.17	New Bombay Construction	05.12.19	28197873.66

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos of tender received .	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Schedule date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
DRM W-JBP-93-2017	JBP:- Leftover work for mechanised cleaning of cover & under ground water storage tank under ADEN (HQ) JBP	Open	11.10.17	Single	17.11.17	3	NA	NA	Yes	07.12.17	Jamuna Traders,	06.10.19	688444.91
DRM W-JBP-94-2017	Proposed renovation of approach road from Rajendra Nagar Main road to station at Satna	Open	11.09.17	Single	24.10.17	9	NA	NA	Yes	07.12.17	Shri Jainam Construction Co and developers,	06.06.19	2659374.66
DRM W-JBP-119-2017	JBP:- Left over work of operation, Maintenance and Running of waste	Open	11.10.17	Single	17.11.17	3	NA	NA	Yes	07.12.17	Jamuna Traders,	06.10.19	474405.23
DRM W-JBP-98-2017	Itarasi-Jabalpur- Replacement of quarters 23 nos (12 Nos at NU and 11 Nos at KKB	Open	11.09.17	Single	24.10.17	4	NA	NA	Yes	07.12.17	Shri Anand Tomer,	06.06.19	25516330.45

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt.of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos of tender received .	Nos.& names of Parties qualified after technical evaluation.	Nos.& names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Schedule date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
DRM W-JBP-99-2017	Itarasi-Jabalpur- Replacement of quarters 12 Nos at Gadarwara	Open	11.09.17	Single	24.10.17	5	NA	NA	Yes	07.12.17	Shri Awadesh Kumar Singh,	06.06.19	13489366.00
DRM W-JBP-86-2017	Operation , Maintenance and running of waste water recyling plant of capacity 6.00 lacs liters per day at Katni for 24 months under ADEN (M) Katni	Open	29.08.17	Single	06.10.17	4	NA	NA	Yes	08.12.17	Vaishnavi Rai	07.12.19	453624.26
DRM W-JBP-88-2017	Standardization, upgradation & Repiar of road surface of level crossings under Divisional Engineer (Central) Jabalpur	Open	30.08.17	Single	10.10.17	1	NA	NA	Yes	11.12.17	M/s Satya Construction Co,	10.12.18	6919424.46
DRM W-JBP-116-2017	Provision of toilets in special and A class busy L-Xing gates on Jabalpur Division.	Open	09.10.17	Single	17.11.17	2	NA	NA	Yes	15.12.17	Braj Construction	14.10.18	1836956.90

Tender No.	Item/ Nature of work	Mode of tender inquiry	Dt. of publication of NIT	Types of bidding . (single / two bid system)	Last date of receipt of tender	Nos of tender received	Nos. & names of Parties qualified after technical evaluation.	Nos. & names of Parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/Evaluated L1.	Contract awarded on date	Name of Contractor	Schedule date of completion of supplies.	Value of contract.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
DRM W-JBP-69-2017	Provision of sand humps in connection with common loop facilities on stations (Gurra, Bohani, Ghatpindarai and Bheraghat) on Itarasi-Jabalpur section under Divisional Engineer (South) Jabalpur	Open	17.07.17	Single	29.08.17	6	NA	NA	Yes	14.12.17	Gurukripa Construction	13.06.18	2692511.52
DRM W-JBP-100-2017	JBP-KTE- Replacement of type I quarters by type II quarters (32 Nos i.e ADTL-8 Nos., SHR-8 Nos, DDCE-4 Nos, SBD-74 units and NWR-8 Nos)	Open	11.09.17	Single	24.10.17	2	NA	NA	Yes	18.12.17	Shri Santosh Kumar Panjwani,	17.06.20	39515121.22
DRM W-JBP-87-2017	TBR 68.74 Km. on single line on Katni-Singrauli section under Divisional Engineer (east) section	Open	29.08.17	Single	06.10.17	2	NA	NA	Yes	20.12.17	Shri S.P. Yadav, Bhavtal	19.06.19	31353455.17
DRM W-JBP-84-2017	Standardization and p gradation of all level crossing under DEN (South) Jabalpur	Open	28.08.17	Single	06.10.17	3	NA	NA	Yes	26.12.17	Shri Vidyanand Tiwari,	25.12.18	7485094.58