

BHOPAL DIVISION (OPEN

For the month of AUGUST 2018 (From 01.08.2018 to 31.08.2018)

Sl No	Tender No.	Item/Nature of work	Mode of tender inquiry	Date of Publication of NIT	Types of bidding (single/two-bid system)	Last date of receipt of tender	No. of tenders received	Nos. & name of parties qualified after technical evaluation	Nos. & name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L-1	Contract No. & Date/Acp Lr.No. & Dt.	Name of Contractor	Value of contract
1	WCR/BPL/W/2018-19/C/11/29 dt 22.05.18	A)Deep screening by BCM and manual on BPL-Bina section between Km.884.90 to 895.00 DN= 10.10.km, 928.00 to 931.00 DN=3km, 935.00 to 938.40 DN=3.40km, 862.00 to 874.00 UP= 12km, 891.00 to 903.00 UP = 12kms Total 40.50kms under ADEN(M)BHS. (B) Deep screening by BCM and manual on ET-Bina section between Km.777.00 to 789.00 DN = 12kms, 797.00 to 802.00 DN = 5km Total 17kms under ADEN(M)BPL	Open tender	22.05.18	Single bid system	27.06.18	3	Super Power Industries, M/s.Dayal Construction, M/s.Om Prakash Menghani, M/s.Haridas	NIL	Lowest	WCR/BPL/W/2018-19/C/11/29 dated 08.08.2018	M/s.Haridas	Rs.3,36,54,993.19
2	WCR/BPL/W/2018-19/C/12/30 dt 25.05.18	A)Through Rail Renewal (P) of 19.20km (From Km.818.30 to 823.50 = 5.20km DN, 807.00 to 812.00 = 5kms UP, 815.00 to 823.00 = 8km UP, 854.00 to 855.00 = 1.00 Mid) on BPL-Bina-ET section under ADEN(M)BPL (B) Casual rail renewal 6.60km between km.770.00 to 800.00 UP and DN on BPL-ET section under ADEN(M)BPL. Part-C) Through Sleeper Renewal manually (Km.889.00 to 891.00 UP & DN=4.00km, 855.00 to 855.20 = 0.20 km. Mid, 855.30 to 857.70 = 2.40km Mid, 864.00 to 864.80 = 0.80km. Mid & 822.0 to 884.00 = 2.00 km Mid Total 9.40km) and Through rail renewal manually (Km.889.00 to 891.00 UP & DN = 4km, 856.00 to 858.00 = 2.00 km. Mid, 879.70 to 880.20 = 0.50 km Mid Total 6.50kms) under ADEN(M)Vidisha.	Open tender	22.05.18	Single bid system	27.06.18	3	M/s.New Bombay Construction, M/s.Om Prakash Menghani, M/s.Haridas	NIL	Lowest	WCR/BPL/W/2018-19/C/12/30 dated 08.08.2018	M/s.New Bombay Construction	Rs.3,32,78,282.77
3	WCR/BPL/W/2018-19/N/05/25 dt 16.05.18	A)Through Rail Renewal (P) 28.60 kms on Bina-RTA and Mahadevkhedi-Karond sectin (B) Insertion of new crossover at Bina station PF No.1 and 6 for direct dispatch of new up line. (C)Deep screening by BCM and manual on Itarsi-Bina section (D) Balance work for the constructin of tower wagon shed at Ashoknagar and Mungaoli station in RTA-Guna-Bina section RE work of WCR (E) TTR (Rail component only with new 60kg thick web switch and CMS crossing (Total 21 Nos.) under DEN(N)BPL section	Open tender	19.05.18	Single bid system	21.06.18	4	M/s.Dayal Construction, M/s. Om Prakash Menghani, M/s. Shanker Construction, M/s.Haridas	NIL	Lowest	WCR/BPL/W/2018-19/N/05/25 dated 20.08.2018	M/s.Dayal Construction	Rs.3,79,99,008.63
4	WCR/BPL/W/2018-19/HQ/3/21 dt.03.05.18	ADEN(M)Itarsi- White wash, colour wash, fistempering painting etc. Repair and maintenance zone for all residential and service buildings, supply of building materials under the Jurisdiction of SSE(W) New Yard ET & SSE(W)/M-ET as per USSOR 2011 costing upto Rs.5.00 Lakh each in Itarsi for the year 2018-19 (Repair and maintenance Zone for SSE/W/M & SSE/W/NY/ET))	Open tender	09.05.18	Single bid system	12.06.18	1	M/s.A.S. Construction Company	NIL	Lowest	WCR/BPL/W/2018-19/HQ/3/21 dated 23.08.18	M/s.A.S. Construction Company	Rs.1,76,50,000/- (inclusive of contractor's percentage)
5	WCR/BPL/W/2018-19/C/09/22 dt 07.05.18	Provision of Office building for SSE(Signal) at BAQ of BPL Divn (including electrical work)	Open tender	09.05.18	Single bid system	12.06.18	4	Nawnit Construction, Central Road Lines, Rehmat Construction, Vaibhav Service and Sale	NIL	Lowest	WCR/BPL/W/2018-19/C/09/22 dt 25.08.18	Nawnit Construction	Rs.9,41,201.77

Sl No	Tender No.	Item/Nature of work	Mode of tender inquiry	Date of Publication of NIT	Types of bidding (single/ two-bid system)	Last date of receipt of tender	No. of tenders received	Nos. & name of parties qualified after technical evaluation	Nos. & name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L-1	Contract No. & Date/Acp Lr.No. & Dt.	Name of Contractor	Value of contract
6	WCR/BPL/W/2018-19/C/17/46 dt 26.06.2018	Supply of drinking water for station and colony from BVB to BAQ section for 2 years in summer season	Open tender	28.06.18	Single bid system	20.07.18	2	Sanyam Construction, Radiant Construction	NIL	Lowest	WCR/BPL/W/2018-19/C/17/46 dt 27.08.2018	Radiant Construction	Rs.8,35,289.74

Scheduled date of completion of supplies

07.07.2019

07.06.2019

19.08.2019

22.08.2019

24.02.2019

Scheduled date of completion of supplies
26.08.2020
