

Unit – DY.CE (C-I) STA

Details of contracts finalized during the month Nov–2019 (30.11.2019)

Sr. No	Tender Notice No	Name of work	Mode of tender enquiry	Date of Publication of tender notice	Type of bidding (Single/ Two bid system)	Last date of receipt of tenders	No. of tenders received	No. and name of parties qualified after technical evaluation	Weather contract awarded to lowest tender/ evaluated L-1	Contract no. and date	Name of contractor	Value of contract	Schedule date of completion of contract
1	DY.CE/C/JBP-03-2019 dated 20-02-2019	Construction of Tunnel No.02 Ch 78333m to Ch 78625.0m, tunnel No. 03 Ch 81622.0m to 82096.90 m and tunnel no. 4, Ch 83184.652m to 83461.95m (approximate Length 1044.20 Rm) etc. excluding Ch:79400m to 79800m of Sone bridge in between Churhat-Sidhi stations of Rewa-Sidhi new BG Rail line project. (Two Packet System).	open	20/02/19	Two bid system	01/04/19	03	M/s SMS Limited, Nagpur & M/s Abir Infrastructural Pvt Ltd. Delhi	Lowest	Nil	M/s SMS Limited, Nagpur	77,63,32,137.77	28/05/21